Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

GOVERNMENT OF MADHYA PRDESH

TIKAMGARH, M.P

TENDER DOCUMENT

For Percentage Rate only in works departments and other
Departments similar to work departments
(Effective from 15.12.2024)

OFFICE OF THE TKAMGARH, M,P.

N.I.T.No.and Date

Agreement Number and

Date
Name of Work TURNKEY CONSTRUCTION OF LINE QUARTER
IN RANGE BALDEOGARH, SUB RANGE
BALDEOGARH
Name of Contractor
Probable Amount of RS. 48,30,000/-
Contract RUPEES FOURTY EIGHT LAKHS THIRTY

(Rs. In Figure ) THOUSAND ONLY

(Rs. In Words)
Contract Amount
(Rs. In Figure)
(Rs. In Words)
Stipulated Period of ON OR BEFORE MARCH 15, 2026
Completion

Page 1 of 138



Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

TENDER DOCUMENT

Table of Contents

Section No. Particulars Page
Section 1 NIT 3
Section 2 Instruction to Bidder (ITB) 6

Annexure A to M-1 18
Section 3 Table Clauses 49

Part — | General Condition of Contract 50

(GCCO)

Contract Data 73

Part — Il Special Condition of Contract 80

(GCC)

Annexure N to W 95
Section 4 Bill of Quantity (BOQ) 118
Section 5 Agreement Form 119

Page 2 of 138



Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

SECTION -1

Notice Inviting Tender

GOVERNMENT OF MADHYA PRDESH
DIVISIONAL FOREST OFFICE TIKAMGARH (M.P)

NIT. No. ----- /e-tendering/2025 Dated:-----/------ 12025

Online percentage rate bids for the following works are invited from registered
contractors and Firms of repute fulfilling registration criteria:

District (s) Probable
S. No. Amount of Period of
Name of Work .
/Pkg/ Code Contract Completion
(Rs.in Crore)
1 TURNKEY TIKAMGARH 0.483 ON OR
CONSTRUCTION OF LINE BEFORE
QUARTER IN RANGE MARCH 15,
BALDEOGARH, SUB 2026
RANGE BALDEOGARH

1. Interested bidders can view the detailed NIT on the website
https://www.mptenders.qov.in

2. The Bid Document can be purchased only online from Date 23.07.2025 Time 11:00
am to Date 13.08.2025 Time 03:00 pm

3. Amendments to NIT, if any, would be published on website only, and not in
newspaper.

DIVISIONAL FOREST OFFICE
TIKAMGARH (M.P.)
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Divisional Forest Office Tikamgarh

Notice Inviting Tender

GOVERNMENT OF MADHYA PRDESH
OFFICE OF THE, TIKAMGARH (M.P)

NIT. No. ----- /e-tendering/2025

Dated:-----/-------

Online percentage rate bids for the following works are invited from registered

contractors and Firms of repute fulfilling registration criteria:

S. No. Amount Money Cost of Period
of . . Category of of
/Pkg/ Name of Work Deposit Bid
Contract Contractor Compl
Code (Rs. in (EMD) |Document etion
Crore) (InRs.)
1 2 3 4 5 6 7 8
1 TURNKEY TIKAMGARH 0.483 1,44,900 | Rs. 5000 I_Rﬁ?iste:ed in ON OR
eligible categories
CONSTRUCTION in PWD, Railways, | aa s
OF LINE QUARTER MES, CPU, 15, 2026
IN RANGE Central/State Govt !
D t ts,
BALDEOGARH, Pesls
SUB RANGE
BALDEOGARH
1. All details relating to the Bid Document(s) can be viewed and downloaded free of
cost on the website http://mptenders.gov.in
2. Bid Document can be purchased after marking online payment of portal fees
through Credit/Debit/Cash card/Internet Banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;

ii) deposit the Earnest Money;

iii) Submit a check list and

iv) Submit an affidavit.

Details can be seen in the Bid Data Sheet
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

ELIGIBILITY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration
in the eligible categories in PWD, Railways, ME Sand Central Public Undertakings
/CentralGovt.Departments/otherStateGovernments/otherStatePublicSectorUndertaki
ngs. However, such bidders who are not registered and are eligible for
registration can also submit their bids after having applied for registration with
appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing
of the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason,
shall result in forfeiture of the earnest money deposit.

Pre-qualification — Pre-qualification conditions, wherever applicable, are given
in the Bid Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid
Data Sheet.

Pre-Bid meeting — A pre bid meeting will be held N/A Time N/A in the Office of
the DIVISIONAL FOREST OFFICE TIKAMGARH (M.P.) which can be attended
either physically or through Video Conference by bidder or the irauthorized
representative.

The Bid Document can be purchased only online from Date 23.07.2025
Timell:00 am to Date 13.08.2025 Time 03:00 pm

Amendments to NIT, if any, would be published on website only, and not in
newspaper.

DIVISIONAL FOREST OFFICE
TIKAMGARH (M.P.)
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

SECTION 2

4.2

INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID

The detailed description of work, hereinafter referred to as ‘work’, is given in the
Bid Data Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical
specifications specified in the Bid Data Sheet/Contract Data and shall have to
meet high standards of workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture. The requirement of joint
venture is given in the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or
severally. If he does so, all bids where in the bidder has participated shall stand
disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of
his bid, and no claim whatsoever for the same shall lie on the Government.

Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings
and obtain for itself on its own responsibility all information that may be
necessary for preparing the bid and entering into a contract for construction of
the work. All costs in this respect shall have to be borne by the bidder.
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders, bid data sheet with all Annexure
3. Conditions of Contract:

i. Part | General Conditions of Contract and Contract Data with all
Annexure sand

ii. Part Il Special Conditions of Contract.
4. Specifications
5. Drawings.
6. Priced Bill of Quantities
7. Technical and Financial Bid
8. Letter of Acceptance
9. Agreement and

10. Any other Document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of
contract, the contract data, forms, terms and specifications, bill of quantities,
forms and drawing sign the Bid Document. Bidder shall be solely responsible for
his failure to do so.

Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the NIT. Any change
in the schedule of pre-bid meeting would be communicated on the website
only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such meeting is
to clarify issues and answer questions on any matter that may be raised at
that stage. The Employer may, at his option, give such clarifications as are
felt necessary.
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

10.
10.1

10.2
10.3

11.

Forms

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and
the responses given together with any response prepared after the meeting
will be hosted on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to
amend the Bid Document, it shall be done by issuing amendment to the
online NIT.

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify
the Bid Documents by publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids
by publication of the same on the website.

C. PREPARATION OF BID

The bidders must prepare their bids online, encrypt their Bid Data in the Bid
and submit Bid Seals (Hashes) of all the envelopes and documents

related to the Bid  required to be uploaded as per the time schedule mentioned in the
key dates of the Notice Inviting e-Tenders after signing of the same by the Digital
Signature of their  authorized representative.

12.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids online
Envelope A shall contain the following as per details given in the Bid Data
Sheet:

i) Registration number or proof of application for registration and
organizational details in format given in the bid data sheet.

i) Payment of the cost of Bid Document.
iii) Earnest Money; and

iv) An affidavit duly notarized.

v) GST Registration

vi) No Blacklisting Certificate

vii) Income Tax Returns for last 3 financial years
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

13.

14.

15.

Part 2 — This shall be known as online Envelope B and required to be submitted
only in works where pre-qualification conditions and/or special eligibility
conditions are stipulated in the Bid Data Sheet. Online Envelop B shall contain a
self-certified sheet duly supported by documents to demonstrate fulfillment of
pre-qualification conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids.
Envelope C shall contain financial offer in the format prescribed format enclosed
with the Bid Data Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer shall be in English or Hindi.
Supporting documents and printed literature that are part of the Bid may be in
another language provided they are accompanied by an accurate notarized
translation of the relevant passages in English. In such case, for the purposes of
interpretation of the bid, such translation shall govern.

TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid
Data Sheet, the Technical Proposal shall comprise of formats and
requirements given in the Bid Data Sheet.

14.2 All the document/information enclosed with the technical proposal should
be self-attested and certified by bidder. The bidder shall be liable for
forfeiture of his earnest money deposit, if any document/information are
found false/fake/untrue before acceptance of bid. If it is found after
acceptance of the bid, the bid sanctioning authority may at his discretion
forfeit his performance security/guarantee security deposit, enlistment
deposit and take any other suitable action.

FINANCIAL BID

I. The bidder shall have to quote rates in format referred in bid data sheet, in
overall percentage, and not item wise. If the bid is in absolute amount,
overall percentage would be arrived at in relation to the probable amount of
contact given in NIT. The overall percentage rate would apply for all items of
work.

i. Percentage shall be quoted in figures as well as in words. If any difference
in figures and words is found, lower of the two shall be taken as valid and
correct.
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties
and other levies (but exclusive of GST); and the Employer shall not be
liable for the same.

iv. The material along with the units and rates, which shall be issued, if any, by
the department to the contractor, is mentioned in the bid data sheet.

16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the
date of “close for biding” as prescribed by the Employer. The validity of the bid
can be extended by mutual consent in writing.

17. EARNEST MONEY DEPOSIT (EMD)

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

17.2 ‘EMD/Bid security shall be submitted only online using options available in the
tender portal within the specified time limit. Bidder are advised to process it well
in advance. No claim shall be entertained due to delay in online transactions via
payment gateway/banking portal.” (Amendment made as per circular F 10-
17/2020/18-2 Bhopal dated 27-11-2020 by UDHD Bhopal)

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4.1 EMD of bidders whose bids are not accepted will be returned within ten working
days of the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder hassignedthe
agreement after furnishing the required Performance Security.

17.6 Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money deposit.

SUBMISSION OF BID

18. The bidder is required to submit digitally signed bid i.e. Envelop A,B,& C online
only. No Physical submission of the bid will be accepted in exceptional case
under clause 19.7 (Amendment made as per circular F 10-17/2020/18-2 Bhopal
dated 27-11-2020 by UDHD Bhopal)
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

D. OPENING AND EVALUATION OF BID
19. PROCEDURE

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and
its contents shall be checked. In cases where Envelop ‘A’ does not contain
all requisite documents, such bid shall be treated as non-responsive, and
Envelop B and/or C of such bid shall not be opened.

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same
shall be opened online at the time and date notified. The bidder shall have
freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid)
of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be
opened.

19.3 Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and
date notified. The bidder or his authorized representative shall have
freedom to witness opening of the Envelope ‘C'.

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to
determine the lowest evaluated bid.

19.5 The Employer reserves the right to accept or reject any bid, and to annul
the bidding process and reject all the bids at any time prior to contract
award, without incurring any liability. In all such cases reasons shall be
recorded.

19.6 The Employer reserves the right of accepting the bid for the whole work or
for a distinct part of it.

19.7 “In exceptional case, if physical submission of certain documents is found
essential, then express prior permission must be obtained in writing by the
tender issuing authority from an authority who is a rank higher. In such a
case, such documents are required to be submitted physically at the place
and date time specified in bid data sheet. In case of any mismatch in the
documents submitted in the physical form and that uploaded online, or if
the contractor fails to submit the documents physically, the bid shall be
liable for rejection as non-responsive (Amendment made as per circular F
10-17/2020/18-2 Bhopal dated 27-11-2020 by UDHD Bhopal)

20. Confidentiality

20.1 Information relating to examination, evaluation, comparison, and
recommendation of contract award shall not be disclosed to bidders
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

21.

22.

23.

24.

or any other person not officially concerned with such process until
final decision on the bid.

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the
bids or contract award decisions may result in the rejection of its bid.

E. AWARD OF CONTRACT
Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of
Acceptance’ (LOA) that his bid has been accepted. The original copy of affidavit
will have to be submitted by the successful bidder at the time of signing contract
(Amendment made as per circular F 10-17/2020/18-2 Bhopal dated 27-11-2020
by UDHD Bhopal).

Performance Security

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued
shall have to furnish performance security of the amount, in the form and
for the duration, etc. as specified in the Bid Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data
Sheet and shall be in the form and for the duration, etc. similar to
performance security.

Signing of Contract Agreement

23.1 The successful bidder shall have to furnish Performance security and
additional performance security, if any, and sign the contract agreement
within 15 days of issue of LOA.

23.2 The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the
Employer to the contractor for commencement of work.

23.3 In the event of failure of the successful bidder to submit Performance
Security and additional performance security, if any or sign the Contract
Agreement, his EMD shall stand forfeited without prejudice to the right of
the employer for taking any other action against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during
the procurement and execution of contracts. In pursuance of this policy, the
Employer:
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

may reject the bid for award if it determines that the bidder recommended
for award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated
period of time, to participate in bids, if it at any time determines that the
bidder has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as
follows:

a.

“corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another
party;

“fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an obligation;

“coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

“collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly
the actions of another party.

[End of ITB]
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

Bid Data Sheet

GENERAL
SR.
No PARTICULARS DATA
1 Office Inviting Tender Office of the TIKAMGARH (M.P.)
2 NITNo. | e /TC2025/....... , MP
3 Dateof NIT | e /2025
4 | Bid document download Date 23.07.2025 Time 11:00 am to Date
available from date & time 13.08.2025 Time 03:00 pm
5 Website link www.mptenders.gov.in
SECTION 1 - NIT
NIT
CLAU PARTICULARS DATA
SE
2 Portal Fees As notified in E-tendering website
(also known as processing fee)
3 Cost of Bid Document As notified in E-tendering website
Cost of Bid Document Payable Online
at
Cost of Bid Document In favor of | Office of the TIKAMGARH (M.P.)
4 Affidavit Format As per 'Annexure- B'
5 Pre-qualifications required YES
If Yes, details As per' Annexure- C'
6 Special Eligibility NO
If Yes, details As per 'Annexure -D'
Key dates As per 'Annexure -A'
7
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

Bid Data Sheet

SECTION 2 -1ITB
CLAUSE PARTICULARS DATA
1 Name of the ‘Work’ TURNKEY CONSTRUCTION OF LINE
QUARTER IN RANGE BALDEOGARH, SUB
RANGE BALDEOGARH
Specifications & SOR As per 'Annexure — E'
Procedure for participation | As per '‘Annexure — F'
in e-tendering
Whether Joint Venture is | Yes
4 allowed.
If yes, requirement for Joint | As per Annexure G
Venture
Envelope-A containing:
I.  Organizational
details as per
‘Annexure H'
Il.  Cost of Bid
Document
. EMD
IV.  An affidavit duly not
12 arizedas per
‘Annexure- B’ Online only
V. GST Registration
VI.  No Blacklisting
Certificate as per
Annexure Bl
VIl.  Income Tax Returns
for last 3
financial years
14 Envelope-B Technical As per 'Annexure - I' and Annexure - |
Proposal (Formatl-1to I-5)
Note: The technical evaluation will be done
only on the basis of financial & physical

Page 15 of 138



Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

experience details submitted in formats ( I-1)
&( 1-2) requiring Annual Turn Over & Bid
Capacity. Requirement as regard to Key
technical personnel, key Lab equipments&
construction requirement as per Formats 1-3,
-4 & I-5 respectivaly shall not be part of
technical evaluation.However the non
compliance on these requirements during the
currancy of the contract may attract penalties.

Envelope-C Financial Bid | AS per ‘Annexure - J*

15 | Materials to be issued by | As per 'Annexure - K’
the department
16 Period of Validity of Bid 180 days
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

Bid Data Sheet

ITB
CLAUSE

PARTICULARS DATA
Earnest Money Deposit Rs. 1,44,900
Forms of Earnest Money Online only

Deposit

u EMD valid for a period of 6 months or as governed by portal
FDR must be drawn in Office of the TIKAMGARH (M.P.)
favour of
21 Letter of Acceptance (LOA) | As per 'Annexure -L'
(A formal work order on request of contractor
may be issued.)
Amount of Performance 3%o0f Contract Amount
Security
Additional Performance Equal to an amount arrived at, by multiplying
Security, if any the contract amount with difference of
percentage between percent rates
(below/minus) of successful bid and 10%
percent (below/minus), considering bid rates
less than Ten percent below PAC, to be
unworkable and shall require additional
performance security (guarantee).
2o (Amended vide Govt. Order No. F-
53/2/2011/31/19/2822 Bhopal Date
10/08/2022)

Performance Security in
the format

As per 'Annexure- M-1'

Performance Security in
favor of

Office of the TIKAMGARH (M.P.)

Performance Security valid
up to

As provided in the Contract Data
(Amended vide Govt. memo No.

1400/1246/2018/19/aY Bhopal dt. 06-04-18)

Page 17 of 138




Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

Annexure — A
(See Clause 1, 7 of Section 1 =NIT)

KEY DATES

S. No. Particulars Start Date & Time | End Date & Time
1. Publish Date As mentioned on | As mentioned on
portal portal
2. Document Download / Sale Start Date | As mentioned on | As mentioned on
portal portal
3. Bid Submission Start Date As mentioned on | As mentioned on
portal portal
4, Document Download / Sale End Date | As mentioned on | As mentioned on
portal portal
5. Pre Bid Meeting As mentioned on portal
Bid Submission End Date As mentioned on | As mentioned on
portal portal
Bid Opening Date As mentioned on | As mentioned on
portal portal

Note: Original term deposit receipt of earnest money deposit, demand draft for the cost
of bid document and affidavit shall be submitted by the bidder so as to reach the office
as prescribed in bid data sheet, at least before specified start time and date in Key-
Dates for opening of technical proposal as per Key-Dates in bid data sheet.
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Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

Annexure-B
(see clause 3 of section 1'NIT)
/ /AFFIDAVID / /

(To be contained in Envlope A)
(On Non judicial stamp of Rs 50/-)

I/We who is/are-----=====-sccccouen
(status in the form/company) and competent for submission of the affidavit on
behalf of M/S (contractor)do solemnly affirm an oath and state

that:

I/we am/are fully satisfied for the correctness of the certificates/ records
submitted in support of the following information in bid documents which are
being submitted in response to notice inviting e-tender No
for ——--mmmmmmeee (name of work) dated-=-----—--—-—- issued by the-------------- (name of
the department).

I/we am are fully responsible for the correctness of following self-certified
information/documents and certificates:

1. That the self-certified information given in the bid document is fully true
and authentic.
2. That:
a-Term deposit receipt deposited as earnest money,demand draft for cost of
bid document and other relevant documents provided by the Bank are
authentic.
b-Information regarding financial qualification and annual turnover is

correct.
c-Information regarding various technical qualification is correct.
3. No close relative of the undersigned and our firm/company is working with
the department.

OR
Following close relatives are working in the department:
Name Post Present Posting------------------
Signature with seal of the Deponent(bidder)
I/We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 3 are correct to the best of my knowledge and
belief.
Verified today------------- (dated)at--------=--- (place).

Signature with seal of the Deponent(bidder)
Note- Affidavit duly notarized in origional shall reach atleast one callender day
before opening of the bid.
(Section 2-Annexure-B)



Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

Annexure B-1
FORMAT : Self Declaration — No Blacklisting Certificate
To be submitted on [1 100 Stamp Paper

Date:dd/m m/yyyy
To,
DIVISIONAL FOREST OFFICER
TIKAMGARH, MP

Sir/Madam,

In response to the Tender Ref. No. dated
for

TURNKEY CONSTRUCTION OF LINE QUARTER IN RANGE BALDEOGARH, SUB
RANGE BALDEOGARH in Tikamgarh, MP as an owner/ partner/ Director of

I/We hereby declare that presently our Company/firm
is having an unblemished
record and is not declared ineligible for corrupt and fraudulent practices either
indefinitely or for a particular period of time by any State/ Central Government/ PSU.

We further declare that presently our Company/ firm
is not blacklisted and
notdeclared ineligible for reasons other than corrupt and fraudulent practices by any
State/ Central Government/ PSU on the date of Bid Submission.
If this declaration is found to be incorrect then without prejudice to any other
action that may be taken, my/ our security may be forfeited in full and the tender, if any
to the extent accepted may be canceled.

Thanking you,

Name of the Bidder: -

Authorized Signatory: -

Seal of the Organization: -
Date:
Place:
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Annexure - C
(See Clause-5 of Section 1 - NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial
i. experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of
the probable amount of contract during the last 3 financial years; or

b) two similar works each costing not less than the amount equal to 30% of
the probable amount of contract during the last 3 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50%
of the probable amount of contract during the last 3 financial years.

ii. The average annual construction turnover on the construction works should
notbe less than 50% of the probable amount of contract during the last 3
financial years.

iv. Bid Capacity —Bidder’s bid capacity, which shall be worked out as given in
format I-2 of Annexure-I, should not be less than 50% of the probable amount
of contract.

B. Physical
Physical qualifications for the work shall be as below
S.no Particulars Quantity Period
1 Physical qualification required N/A
2 Earth Work
3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria areindicative, subject to suitable stipulations by the departments and specific Bid.
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Annexure - D
(See Clause-6 of Section 1 — NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

N/A

Note: Above criteria are indicative, subject to suitable stipulations by the
departments and specific bid.

Page 22 of 138



Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

Annexure — E
(See Clause-2 of Section 2-ITB&
Clause 10 of GCC)

Specifications

See “ATTACHED DOCUMENT -1 “

Specifications

1. BUILDINGWORKS,WATERSUPPLY&SANITARYFITTINGS:Thescheduleof
ratesissuedbyProjectDirector,M.P.P.W.D.Bhopalinforcefrom 01.01.2024.

2. ELECTRICALWORK:ThescheduleofratesissuedbyProjectDirector,M.P.P.W.D.inforce
from 01.01.2024.

3. ROAD WORK: Schedule of rates issued by Engineer-in-Chief, M.P.P.W.D. in force
from25.03.2022 & its amendment issued by MPPWD PIU and adopted by M.P. Police
Housing &lnfrastructureDevelopmentCorporationLtd.uptothedateofissueofN.I.T.

The provisions of general / special conditions of contract, those specified elsewhere in
the bid document, as well as execution drawings and notes, or other specifications
issued in writing by the Employer shall form part of the technical specifications of this
work.
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Annexure - F
(See Clause-3 of Section 2 - ITB)

PROCEDURE FOR PARTICIPATION IN E-TENDERING

1. Registration of Contractor:

Tenders will be received from contractors registered in the eligible categories in
PWD,Railways,MESandCentralPublicUndertakings/CentralGovt.Departments/otherS
tateGovernments/otherStatePublicSectorUndertakings.

2. Digital Certificates:

The Bids submitted online should be signed electronically with a Class Il Digital
Certificate to establish the identity of the Bidder submitting the Bid online. The
Bidders may obtain Class Il Digital Certificates issued by an approved Certifying
Authority authorized by the Controller of Certifying Authorities, Government of India.

A Class lll Digital Certificate is issued upon receipt of mandatory identity proofs
along with an Application. Only upon the receipt of the required documents, a Digital
Certificate can be issued. For details please visit cca.gov.in

Note:

1. It may take upto7 working days for issuance of Class Il Digital Certificate; hence
the bidders are advised to obtain the certificate at the earliest. Those bidders
who already have valid class Ill Digital certificate need not obtain another Digital
Certificate for the same. The bidders may obtain more information and the
application form required to be submitted for the issuance of Digital Certificate
form cca.gov.in.

2. Bid can be submitted till bid submission end date. Bidder will require Digital
Signature While bid submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private
Limited Company / Public Limited Company and used for online bidding will be
considered as equivalent to a no-objection certificate / power of attorney to that
user.

In case of Partnership Firm, majority of the Partners have to authorize a specific
individual through Authority Letter signed by majority of the Partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize a specific individual through authority letter. Unless the
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certificate is revoked, it will be assumed to represent adequate authority of the
specific individual to bid on behalf of the Organization for online bids as per
Information Technology Act 2000. This Authorized User will be required to obtain
a Digital Certificate. The Digital Signature executed through the use of Digital
Certificate of this Authorized User will be binding on the firm. It shall be the
responsibility of Management / Partners of the concerned firm to inform the
Certifying Authority, if the Authorized User changes, and apply for a fresh digital
certificate for the new Authorized User.

. Set Up of Bidders’ Computer System:

In order for a Bidder to operate on the e-tendering System, the Computer System
of the Bidder is required to be set up for Operating System, Internet Connectivity,
Utilities, Fonts, etc. the details are available at www.mptenders.gov.in

. Key Dates:

The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on
their side for tasks and responsibilities to participate in the bid, as all the stages of
each bid are locked before the start time and date and after the end time and date
for the relevant stage of the bid as set by the concerned Department Official.

. Preparation and Submission of Bids:

The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid
Forms and submit Bid of all the envelopes and documents required to be uploaded
related to the Tender as per the time schedule mentioned in the key dates of the
Notice Inviting Tenders after signing of the same by the Digital Signature of their
authorized representative.

. Purchase of bid Documents:

For purchasing of the bid document bidders have to pay service charge online only.
Which is Rs. (as per bid data sheet) cost of bid document is separately maintained in
the detail NIT. The bid document shall be available for purchase to concerned
eligible bidder immediately after online release of the bid and upto scheduled date
and time as set in the key dates. The payments for the cost of bid document shall be
made online through Debit/Credit Card / Net-Banking or NEFT Challan Through the
payment gateway provided on the portal.

. Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid till bid submission end date.
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Annexure - G
(See Clause-4 of Section 2 -1TB)

JOINT VENTURE (J.V.)
If J.V. is allowed following conditions and requirements must be fulfilled:

Bids submitted by a joint venture of two or more firms as partners shall comply
with the following requirements:

a. one of the partners shall be nominated as being Lead Partner, and this
authorization shall be evidenced by submitting a power of attorney signed by
legally authorized signatories of all the partners;

b. the bid and, in case of a successful bid, the Agreement, shall be signed so
as to be legally binding on all partners;

c. the partner in charge shall be authorized to incur liabilities and receive
instructions for and on behalf of any and all partners of the joint venture and
the entire execution of the contract, including payment, shall be done
exclusively with the partner in charge;

d. all partners of the joint venture shall be liable jointly and severally for the
execution of the contract in accordance with the contract terms, and a
statement to this effect shall be included in the authorization mentioned
under [c] above, as well as in the bid and in the Agreement [in case of a
successful bid];

e. The joint venture agreement should indicate precisely the role of all
members of JV in respect of planning, design, construction equipment, key
personnel, work execution, and financing of the project. All members of JV
should have active participation in execution during the currency of the
contract. This should not be varied/modified subsequently without prior
approval of the employer;

f. The joint venture agreement should be registered, so as to be legally valid
and binding on all partners; and

g. a copy of the Joint Venture Agreement entered in to by the partners shall be
submitted with the bid.

2. The figures for each of the partners of a joint venture shall be added together
to determine the Bidder's compliance with the minimum qualifying criteria
required for the bid. All the partners collectively must meet the criteria
specified in full. Failure to comply with this requirement will result in rejection
of the joint venture's bid.
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3. The performance security of a Joint Venture shall be in the name of the
partner
Lead Partner/joint venture.

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies)
on behalf of the joint venture

5. Attach the agreement among all partners of the joint venture [and which is
legally binding on all partners], which shows the requirements as indicated in
the Instructions to Bidders'.

6. Furnish details of participation proposed in the joint venture as below:
DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM"B” FIRM"C”

Financial

Planning

Construction Equipment

Key personnel

Execution of Work
(give details on contribution of
each)

Clarification:-

1. Annexure-G (Page 24) of the bid document describes the conditions and
requirement to be applied/fulfilled in case of bidding by the joint venture (J.V.).
For the purpose of evaluation of technical bids, it is hereby clarified that in
addition to the conditions contained in Annexure-G of the bid document, the
partners of J.V. should satisfy the qualification criteria as below:-

a. The lead partner must have a share of minimum 51% in the J.V.

b. The other partner(s)must have a share of minimum 26% in the J.V.

c. The lead partner and the other partner must also meet 51% and 26% of the
all-qualification criteria respectively except for the requirement of work
experience described in Annexure-1-1(A) (Page 26). However, both the
partners must satisfy the full (100%) qualification criteria jointly. For this
purpose, the qualification of individual partners shall be added (for Annual
Average Turn Over and for Bid Capacity only).
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d. Following clarification / amendment is hereby done in requirement contained
in Annexure-I-1(A) for J.V.
I. Out of 3 similar works of value more than 20% of PAC, at least 2 works
must be done by lead partner and one work to be done by other partner,

OR
ii. Out of 2 similar works of value more than 30% of PAC, at least 1 (One)
work must be done by lead partner and 1 (One) work to be done by other
partner,

OR
lii. In case of one similar work of value more than 50% of PAC the lead
partner must satisfy the criteria. However, the other partner must satisfy
the criteria in (i) above i.e. at least one work of 20% of PAC.
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Annexure — H

(See Clause-12 of Section 2 —-1TB & Clause 4 of GCC)
ORGANIZATIONAL DETAILS
(To be contained in Envelope-A)

S. No. Particulars Details
1 | Registration number issued by Centralized | (if applicable scanned copy of proof of
Registration System of Govt. of M.P. or Proof of | application for registration to the
application for registration. uploaded)
2 | Valid Registration of bidder in appropriate class | Registration No.
through Centralized Registration of Govt. of MP Date
(Scanned copy of Registration to be
uploaded)
3 | Name of Organization/Individual/ Proprietary Firm/
Partnership Firm
4 | Entity of Organization
Individual/  Proprietary Firm/ Partnership Firm
Registered under Partnership Act)/ Limited
Company, (Registered under the Companies Act-
1956)/ Corporation/ Joint Venture
5 | Address of Communication
6 | Telephone Number with STD Code
7 | Fax Number with STD Code
8 | Mobile Number
9 | E-mail Address for all communications
Details of Authorized Representative
10 | Name
11 | Designation
12 | Postal Address
13 | Telephone Number with STD Code
14 | Fax Number with STD Code
15 | Mobile Number
16 | E-mail Address
Note: In case of partnership firm and limited company certified copy of partnership

deed/ Articles of Association and Memorandum of Association along with
registration certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure —I
(See Clause-14 of Section 2 - ITB)

Envelope - B, Technical Proposal
Technical Proposal shall comprise the following documents:

S. Particulars Details to be submitted

No

1 | Experience - Financial &Physical Annexure | (Format: 1-1)

2 | Annual Turnover Annexure - 1 (Format: 1-2)

3 | List of technical personnel for the key Annexure - 1 (Format: 1-3)
positions

4 | List of Key equipment’s/ machines for Annexure - 1 (Format: 1-4)
quality control labs

5 | List of Key equipment’s / machines for Annexure - 1 (Format: 1-5)
construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and
indexed.
2. Technical Proposal uploaded otherwise will not be considered.
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A.

a)

b)

c)

Annexure — I(Format: 1-1)
(See Clause-14 of Section 2 - ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

Financial Requirement:
The bidder should have completed either of the below:

three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3financial years; or

two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 3financialyears; or

one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in anyone financial year during the last3financial
years.

Clarification

In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -I
are generally for having completed similar work in last 3 financial years. However, the
bidders who have executed a part of the project during last 3 financial years, and that
part covers all the major items of work offered in this bidand the value of such executed
part is more than the qualified amount mentioned in Annexure-C and / or Annexure-|
shall be considered.

It is clarified that works completed/executed before last date of bid submission in the
current financial year shall also be considered towards works experience requirement
described in Annexure-C and Annexurel-1 of the document. Therefore, for this purpose
the works completed/executed during current financial year up to last date of Bid
submission shall be considered in this case last 3 financial year will be counted as
current financial year and 2 years backwards.
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To be filled in by the contractor:
i. Details of successfully completed similar works shall be furnished in the following

format.
ii. Certificate duly signed by the employer shall also be enclosed for each completed
similar work.
Agreement Name of Date of Date of Amount of Employer's
Number & Year Work Work Completion Contract Name and
Order Address
I Il 1] \% Vv VI

Existing commitments - (Value of 'C' for Bid Capacity formula)

Agreement | Name of Date of Date of Amount of | Amount of | Employer's
Number & Work Work Completion | Contract balance Name and
Year Order work Address
B. Physical Requirement:

Execution of similar items of work in anyone financial year during the last 3financial years
should not be less than the minimum physical requirement fixed for the work

S. No. | Patrticulars Actual (To be filled in by the
Quantity contractor)
Executed
Year — 1 Year — 2 Year — 3
1 Physical qualification required
2 Earthwork
3 Concrete work
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Note: 1.Certificate duly signed by the employer shall be enclosed for the actual quantity
executed in anyone year during the last O3financialyears.

2. Similar works: The similarity shall be based on the physical size, complexity,
methods, technology, or other characteristics of main items of work viz. earth
work, cement concrete, Reinforced cement concrete, brick masonry, stone
masonry, electric works, road works etc.
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Annexure — I(Format: 1-2)
(See Clause-14 of Section 2 - 1TB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of
the probable amount of contract, during the last 3 financial years.

To be filled in by the contractor:

Financial Payments received for contracts in
Year progress or completed

Note:
i. Annual turnover of construction should be certified by the Chartered Accountant.

ii. Audited balance sheet including all related notes, and income statements for the
above financial year to be enclosed.

Clarification:-

Provisional balance sheets for financial year 2023-24 shall be considered subject
to authentication by the C.A.
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Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as
stated above are to be evaluated further for bid capacity as under:

Bid Capacity =(1.5AXB)-C
Where,

A = Maximum value of civil engineering works executed in anyone year during
thelast3years(10% weight age per year shall be given to bring the value of
work executed at present price level)

B = Proposed contract period in years.

C = Amount of work in hand at present.
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Annexure — I(Format: 1-3)
(See Clause-14 of Section 2 - ITB and clause 6 of GCC)

List Of Technical Personnel for The Key Positions

Minimum requirement Available with the bidder
|5 c5l 5 $8/£8 |§|efe | BgE
S|z 2518 |g|Z¢e3¢g 2|8/ 258 |gsgsce
6| L c5/% |<|28 88w |L|E35F5 Y228 Y
@ = 3| 3 £ x| © % 2| =9 S £ X o X
> O n o = w v o o 0n 9 — w
1 | Project
Manager
2 | Site
Engineer
3 | Plant
Engineer
4 | Quantity
Surveyor
5 | Soil &
Material
Engineer
6 | Supervisor
7
8

Note: Itis clarified that the minimum requirement is a mandatory requirement and part
of technical bid, but the pre qualification is not to be done on the basis of this
criteria.
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Annexure — I(Format: 1-4)
(See Clause-14 of Section 2 - ITB and clause 6 of GCC)

List Of Key Equipment's/ Machines For Quality Control Labs

Minimum requirement Available with the bidder
S.No Name of Equipment/ Quantity | S.No. Name of Equipment/ Quantit
Machinery Machinery y

Machinery and Equipment Required for

Conducting Test as per MOST
Specification V Revision

Note: Itis clarified that the minimum requirement is a mandatory requirement and part
of technical bid, but the pre qualification is not to be done on the basis of this
criteria.
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Annexure — I(Format: 1-5)
(See Clause-14 of Section 2 - 1TB)

List of Key Equipment's Machines for Construction Work

Minimum requirement Available with the bidder
S.No. Name of Equipment/ Machinery Quantity S.No. Name of Quantity
Equipment/
Machinery
1 Tipper Trucks -
2
Motor Grader -
Dozer -
4
Front end Loader -
5
Smooth Wheeled roller -
6 )
Vibratory Roller -
[ Hot mix plant with electronic control -
8 Paver finisher with electronic sensor -
9 Water tanker -
10 Bitumen Sprayer -
11 Tandem Roller -
12 Concrete mixer with Integral weigh Batching )
facility
13 | Slip Form Concrete paver capable of
paving in required width of carriageway in
one single pass including all appropriate
accessories such as, integral vibratory )
system and electronic sensors ancillary
equipment for applying curing compound,
joint cutting etc.
14 | Concrete batching and mixing plant with i
automatic control (minimum 100 cum/hour)
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15 | Pneumatic type roller -

16 Batch Mixing plant with electronic controls
(series minimum 100-120 TPH capacity as -
required

Total -

Note. 1. The Bidder has to either provide evidence of owning the equipment or of having made
lease arrangements for employing the required equipment’s as listed in the table above. Bidders
can also give an undertaking that if he is awarded the work, he shall make suitable arrangement
for providing these equipment’s, prior to signing the agreement.

2. ltis clarified that the minimum requirement is a mandatory requirement and part of technical

bid, but the pre-qualification motto be done based on this criteria.
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Annexure —J
(See Clause-14 of Section 2 - ITB)

FINANCIAL BID
(To be contained in Envelop-C)

NAME OF WORK: -

I/We hereby bid for the execution of the above work within the time specified at
the rate@..........ccoevvvvnvvennnnn.. or at par based on the Bill of Quantities and item wise
rates given therein in all respects and in accordance with the specifications, designs,
drawings and instructions in writing in all respects in accordance with such conditions so
far as applicable. I/lWe have visited the site of work and | am are fully aware of all the
difficulties and conditions likely to affect carrying out the work. I/We have fully
acquainted myself/ourselves about the conditions in regard to accessibility of site and
guarries/kilns, nature and the extent of ground, working conditions including stacking of
materials, installation of tools and plant conditions effecting accommodation and
movement of labor etc. required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the
terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or
in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors
in
office the sums of money mentioned in the said conditions. \

Note:

I Only one rate of percentage above or below or at par based on the Bill of
Quantities and item wise rates given therein shall be quoted.

J. ii. Percentage shall be quoted in figures as well as in words. If any difference in

figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
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performance security and sign the agreement his earnest money deposit shall be
forfeited.

K. iii. In case the percentage "above" or" below" is not given by a bidder, his bid
shall be treated as non-responsive. 1

I iv. All duties, taxes, and other levies payable by the bidder shall be included in
the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh
dated the............. dayof ..............on il 20....

Signature of Officer by whom accepted
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Annexure — K
(See Clause-15 of Section 2 -1TB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.no Name of material Rate (Issue Unit | Remarks
rate)

N/A
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Annexure - L
(See Clause-21 of Section 2 -ITB)

LETTER OF ACCEPTANCE

No. Dated ..................

To,

(Name and address of the contractor)

Subject:
-XOx-
Dear Sir (s),
Your bid for the work mentioned above has been accepted on behalf of the
Governor of Madhya Pradesh at your bided percentage .............. below/ above or at

par the Bill of Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue

of this letter:

a. The performance security/ performance guarantee of Rs.
............... (in figures)
(RUPEES. ... in words only).
The performance security shall be in the shape of term deposit receipt

bank guarantee of any nationalized / schedule commercial bank valid
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up to three months after the expiry of defects liability period.

b.  Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the
bid is months including/ excluding rainy season, shall be reckoned from the date

of signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to
commencement of work and no separate letter for commencement of work is required.
Therefore, after signing of the agreement, you are directed to contact the Officer-in-

charge for taking the possession of site and necessary instructions to start the work.

Yours Faithfully
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Annexure-M
BID SECURITY (BANK GUARANTEE/FDR)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has

submitted his Bid dated (date) for the construction of

[name of Contract hereinafter called "the Bid"]

KNOW ALL PEOPLE by these presents that we

(name of Bank) of [name of country] having our registered office at

(hereinafter called "the Bank") are bound unto
Divisional Forest Officer, TIKAMGARH MP in the sum of
* for which payment well and truly to be made to the
said Divisional Forest Officer, TIKAMGARH, MP the Bank itself, his successors and

assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are:
(2) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid.
OR
(2) If the Bidder having been notified to the acceptance of his bid by TIKAMGARH
(M.P.) during the period of Bid validity
(a) fails or refuses to execute the Form of Agreement in accordance with
the Instructions to Bidders, if required; or
(b) fails or refused to furnish the Performance Security, in accordance with
the Instructions to Bidders; or
We undertake to pay to the TIKAMGARH (M.P.) up to the above amount
upon receipt of his first written demand, without the TIKAMGARH (M.P.) having to
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substantiate his demand, provided that in his demand of Tikamgarh, MP will note that
the amount claimed by him is due to him owing to the occurrence of one or any of the
two conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 180 **
days after the deadline for submission of Bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the TIKAMGARH (M.P.) notice of
which extension(s) to the Bank is hereby waived. Any demand in respect of this
guarantee should reach the Bank not later than the above date.

DATE SIGNATURE

WITNESS SEAL

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Bid
Data Sheet at reference 17.

o EMD should be valid for a period of Six Months or more.
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Annexure — M-1

(See Clause-22 of Section 2 - ITB)

PERFORMANCE SECURITY

To

.................................... [name of Employer]

.................................... [address of Employer]

WHEREAS ... [name and address of
Contractor](Hereinafter called "the Contractor") has undertaken, in pursuance of Letter
of Acceptance No. . dated ...l to execute

........................................ [name of Contract and brief description of Works]
(hereinafter called "the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee/FDR by a recognized bank for the
sum specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractor such a Bank
Guarantee/FDR:

NOW THEREFORE we hereby affirm that we are the Guarantor and
responsible to you on behalf of the Contractor, up to a total of
........................... [amount of guarantee]*
................................................................... (in words), such sum being payable
in the types and proportions of currencies in which the Contract Price is payable, and
we undertake to pay you, upon your first written demand and without cavil or argument,
any sum or sums within the limits of ....................... [Amount of guarantee]
as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the

terms of the Contract of the Works to be performed there under or of any of the Contract
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documents which may be made between you and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any

such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry
of the Defect Liability Period.

Signature, Name and Seal of the guarantor .................c.ooin.
Name of BanK ..o

A S ..

¢ An amount shall be inserted by the Guarantor, representing the percentage the
Contract Price specified in the Contract including additional security for unbalanced
Bids, if any and denominated in Indian Rupees.
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SECTION 3
Conditions of Contract
Part — | General Conditions of Contract
Table of Clauses GCC

Clause No. Particulars CIZLése Particulars
A. General Payments for Variations and / or Extra
21 Quantities

1 Definitions 22 | No compensation for alterations in or restriction

of work to be carried out.

2 Interpretations and Documents 23 No Interest Payable

3 Language and Law 24 Recovery from Contractors

4 Communications 25 Tax

5 Subcontracting 26 Check Measurements

6 Personnel 27 Termination by Engineer in Charge

7 Force Majeure 28 Payment upon Termination

8 Contractor's Risks 29 Performance Security

9 Liability For Accidents To Person 30 Security Deposit

10 Contractor to Construct the Works 31 Price Adjustment

1 Discoveries 39 Mobilization and Construction Machinery

Advance

12 Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates

13 Programme E. Finishing the Contract

14 Extension of Time 35 Completion Certificate

15 Compensation for Delay 36 Final Account

16 Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies

17 Tests 38 Labor
Correction of Defects noticed . . .

18 during the Defect Liability Period 39 Compliance with Labor Regulations
D. Cost Control 40 Audit and Technical Examination
\Variations - Change in original

19 Specifications, Designs, Drawings 41 Death or Permanent Invalidity of Contractor
etc.

20 Extra Items 42 Jurisdiction
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A. General

1. DEFINITIONS

1.1Bill of Quantities: means the priced and completed Bill of Quantities
forming part of the Bid.

1.2Completion: means completion of the work as certified by the Officer-in-
Charge in accordance with provisions of agreement.

1.3Contract: means the Contract between the Employer and the Contractor
to execute, complete and/or maintain the work. Agreement is synonym of
Contract and carries the same meaning wherever used.

1.4Contract Data: means the documents and other information which
comprise of the Contract.

1.5Contractor: means a person or legal entity whose bid to carry out the
work has been accepted by the Employer.

1.6Contractor's bid: means the completed bid document submitted by the
Contractor to the Employer.

1.7Contract amount: means the amount of contract worked out on the basis
of
accepted bid.

1.8Completion of work: means completion of the entire contracted work.
Exhaustion of quantity of any particular item mentioned in the bid
document shall not imply completion of work or any component thereof.

1.9Day: means the calendar day.

1.10 Defect: means any part of the work not completed in accordance with
the
specifications included in the contract.

1.11 Department: means Forest Department of the State Government
which adopts this document.

1.12 Drawings: means drawing including calculations and other information
provided or approved by the Engineer-in-Charge.

1.13 Employer: means the party as defined in the Contract Data, who
employs the
Contractor to carry out the work. The Employer may delegate any or all
functions to a person or body nominated by him for specified functions.
The word Employer / Government / Department wherever used denote the
Employer.
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1.14 Equipment: means the Contractor's machinery and vehicles brought

temporarily to the Site for execution of work.

1.15 Government: means Government of Madhya Pradesh.
1.16 In Writing: means communicated in written form and delivered against

receipt.

1.17 Material: means all supplies, including consumables, used by the

1.18
1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Contractor for incorporation in the work.

Officer-in-charge: means the person named in the Contract Data.
Stipulated period of completion: means the period in which the
Contractor is
required to complete the work. The stipulated period is specified in the
Contract

Data.

Specification: means the specification of the work included in the
Contract and any modification or addition made or approved by the Officer-
in-charge.

Start Date: means the date of signing of agreement for the work.
Sub-Contractor: means a person or corporate body who has a Contract
with the
Contractor, duly authorized to carry out a part of the construction work
under the Contract.

Temporary Work: means work designed, constructed, installed, and
removed by the Contractor that are needed for construction or installation
of the work.

Tender/Bid, Tender/Bidder: are the synonyms and carry the same
meaning where ever used.

Variation: means any change in the work which is instructed or approved
as
variation under this contract.

Work: The expression "work™" or "works" where used in these conditions
shall unless there be something either in the subject or context repugnant
to such construction, be construed and taken to mean the work by virtue of
contract, contracted to be executed, whether temporary or permanent and
whether original, altered, substituted or additional.
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2. INTERPRETATIONS AND DOCUMENTS
2.1 Interpretations
In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. Words indicating the singular also include the plural and vice versa.

C. provisions including the word "agree", "agreed" or "agreement"
require the agreement to be recorded in writing;

d. written" or "in writing" means hand-written, type-written, printed or

electronically made, and-resulting in a permanent record;

2.2 Documents Forming Part of Contract:
1.NIT with all amendments.
2.Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)
3.Conditions of Contract:
I. Part | General Conditions of Contract and the Contract Data;
with all Annexure
ii. Part Il Special Conditions of Contract.
4. Specifications
5.Drawings
6. Bill of Quantities
7. Technical and Financial Bid
8.Agreement, and
9. Any other documents), as specified.

3. Language and Law
The language of the Contract and the law governing the Contract are stated in
the Contract Data Sheet.

4. Communications
All certificates, notice or instruction to be given to the Contractor by
Employer/Officer-in-charge shall be sent to the address or contact details given by
the Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/ Officer-in-charge shall be as per the details
given in the Contract Data. Communication between parties that are referred to in
the conditions shall be in writing. The notice sent by facsimile (fax) or other
electronic means (email/ Whats App) shall also be effective on confirmation of the
transmission. The notice sent by registered post or speed post shall be effective
on delivery or at the expiry of the normal delivery period as undertaken by the

Page 52 of 138



Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

postal service. In case of any change in address for communication, the same
shall be immediately notified to Officer-in- Charge.

5. Subcontracting
Subcontracting shall be permitted for contracts of value more than amount
specified in the Contract Data with following conditions:

a. The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labor through a labor contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant &machinery

c. The sub-contractor will have to be registered in the appropriate category in the

centralized registration system for contractors of the Govt. of MP.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine
maintenance the technical personnel as provided in the Annexure 1-3 of
Bid Data Sheet, if applicable. If the Contractor fails to deploy required
number of technical staff, recovery as specified in the Contract Data will
be made from the Contractor.

6.2 If the Officer-in-charge asks the Contractor to remove a person who is a
member of the Contractor's staff or work force, stating the reasons, the
Contractor shall ensure that the person leaves the Site within three days
and has no further connection with the Works in the Contract.

7. Force Majuro
7.1 The term "Force Majeure” means an exceptional event or circumstance:

(a) Which is beyond a Party's control,

(b) Which such Party could not reasonably have provided against before
entering into the Contract,

(c) Which, having arisen, such Party could not reasonably have avoided
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or overcome, and
(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i) Rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,
(i) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor's Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radioactivity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity, and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

7.2 In the event of either party being rendered unable by force majeure to perform
anyduty or discharge any responsibility arising out of the contract, the relative
obligation of the party affected by such force majeureshall upon notification to the
other party be suspended for the period during which force majeure event
lasts.The cost and loss sustained by either party shall be borne by respective
parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment

clause.

7.4 The time for performance ofthe relative obligation suspended by the force
majeure
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shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall
be

at liberty to foreclose the contract after holding mutual discussions.

8.Contractor's Risks
8.1 All risks of loss or damage to physical property and of personal injury and death

8.2

9.

10.

which arise during and in consequence of the performance of the Contract are
the

responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the
documents and/or information submitted by the contractor shall be the
responsibility of the Contractor alone.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or
his

subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
guestion of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install, and maintain the Works in accordance
with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance
with
the instructions and requirement of the Officer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and
implements,
and generally of all means used for the fulfilment of this contract whether
such
means mayor may not be approved or recommended by the Officer-in-
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charge.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor
shall

notify the Officer-in-charge of such discoveries and carry out the Officer-in-
charge instructions for dealing with them.

12.Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or
payment shall not be taken as raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute
raised
after expiry of 45 days of its first occurrence shall not be entertained and
the
Employer shall not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The
Appellate
Authority shall decide the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhya stham Adhikaran Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due
diligence
notwithstanding pendency of a dispute before any authority or forum.
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B. Time Control

13. Programme

13.1

13.2

13.3

13.4

135

Within the time stated in the Contract Data, the Contractor shall submit to
the

Officer-in-chargefor approval a programme showing the general methods,
arrangements,' order and timing for all the activities for the construction of
works.

The programme shall be supported with all the details regarding key
personnel,

equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of
field

laboratory along with the programme.

An update of the programme shall be a programmeshowingthe actual
progress
achieved on each activity and the effect of the progress achieved on the
timing of
the remaining Works, including any changes to the sequence of the
activities.

The Contractor shall submit to the Officer-in-chargefor approval an
updated programmeat intervals no longer than the period stated in the
Contract Data. If the Contractor does not submit an updated
programmewithin this period, the Officer-in-chargemay withhold the
amount stated in the Contract Data from the next payment certificate and
continue to withhold this amount until the next payment after the date on
which the overdue programmehasbeensubmitted.

The Officer-in-charge approval of the programmeshall not alter the
Contractor's obligations.
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14. Extension of Time

14.1

14.2

14.3

The contract is for completion of works and therefore non approval of EOT
shall not in any way invalidate the contract. The contractor will have to
complete the works.

In the event of delays attributable to the contractor, the EOT shall not be
given by the Officer-in-charge and the Liquidated Damages shall be levied
from the contractor in accordance with the provisions of the contract.

In the event, the delays are not attributable to the contractor the EOT may
be issued by the Officer-in-chargewithout imposition of Liquidated
Damages either Suo-motto or on a written request of the contractor.

It is clarified that out of the total delays in completion of works, the EOT
shall be issued only for the part, which is not attributable to the contractor.
(Amendedas per Govt. Order No. F-53-55-2018-19-Y0-1154 Bhopal,
dated 23-03-2018)

15. Compensation for delay

15.1

15.2

15.3

154

15.5

15.6

The time allowed for carrying out the work, as entered in the agreement,
shall be strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the
date of signing of the agreement. It is clarified that the need for issue of
work orders dispensed with.

In the event milestones are laid down in the Contract Data for execution of
the works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines
mentioned in the Contract Data, the Officer-in-charge shall retain from the
bills of the Contractor amount equal to the liquidated damages livable until
the Contractor makes such delays good. However, the Officer-in-charge
shall accept bankable security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have
been
paid, the Officer-in-charge shall correct any over payment of liquidated
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15.7

damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of
the

stipulated contract period (including extension of time) the sum so retained
shall

be adjusted against the liquidated damages levied.

16. Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be
deducted/ added, from/to the net amount of the bill after deducting the cost of
material-supplied by the department-.

17. Tests

17.1 The Contractor shall be responsible for:

17.2

17.3

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his
laboratory
or elsewhere.

The contractor shall have to establish field laboratory for the works above
Rs 50 lakh within the time specified and having such equipment’
sasarespecified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty
as is specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1

18.2

18.3

The Defect Liability Period of work in the contract shall be as per the
Contract
Data.

The Contractor shall promptly rectify all defects pointed out by the Officer-
in-charge well before the end of the Defect Liability Period. The Defect
Liability Period shall automatically stand extended until the defect is
rectified.

If the Contractor has not corrected a Defect pertaining to the Defect
Liability
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Period to the satisfaction of the Officer-in-charge, within the time specified
by the
Officer-in-charge, the Officer-in-charge will assess the cost of having the
Defect corrected, and the cost of correction of the Defect shall be
recovered from the Performance Security or any amount due or that may
become due to the contractor and other available securities.

D. Cost Control
19. Variations —Change in original Specifications, Designs, and Drawings etc.

19.1 The Officer-in-charge shall have power to make any alterations, omissions
or additions to or substitutions in the original specifications, drawings,
designs and instructions, that may appear to him to be necessary during
the progress of the work and the contractor shall carry out the work in
accordance with any instructions which may be given to him in writing
signed by theOfficer-in-charge, and such alterations, omission, additions
or substitutions shall not invalidate the contract and any altered, additional
or substituted work, which the contractor may be directed to do in the
manner above specified, as part of the work, shall be carried out by the
contractor on the same conditions in all respects on which he agrees to do
the main work.

19.2 The time for the completion of the work shall be extended in the proportion
that the altered, additional or substituted work bears to the original
contract work and the certificate of the Employer shall be conclusive as to
such proportion.

20.Extra items
All such items which are not included in the priced BOQ shall be treated as
extraitems.

21.Payments for Variations and / or Extra Quantities

21.1 The rates for such additional (Extra quantity), altered or substituted work /
extra
items under this clause shall be worked out in accordance with the following
provisions in their respective order: -

a. The contractor is bound to carry out the additional (Extra quantity), work at
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the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the PWD SOR, the
rate shall be arrived at by applying the quoted tender percentage on the
SOR rate.

c. If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class
(type) of work as is provided in the contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (c) above - then the rates for such
composite work item shallbeworked out on the basis ofthe concerned
Schedule of Rates minus/plus the percentage quoted by the contractor.

e. If rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of
prevailing market rates when the work was done.

f. But under no circumstances, the contractor shall suspend the work on the

plea of non-acceptability of rates on items falling under sub clause (a) to
(d).
In case the contractor does not accept the rate approved by the Officer-in-
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

22.  No compensation for alterations in or restriction of work to be carried out.

22.1 If at any time after the commencement of the work, the Officer-in-charge,
for any reason whatsoever, not require the whole or any part of the work as
specified in the bid to be carried out; the Officer-in-charge shall give notice
in writing of the fact to the Contractor and withdraw that whole or any part
of the work.

22.2 The Contractor shall have no claim to any payments or compensation
whatsoever, on account of any profit or advantage which he might have
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derived from the execution of work in full or on account of any loss incurred
for id le men and machinery due to any alteration or restriction of work for
whatsoever
reason.

22.3 The Officer-in- charge may supplement the work by engaging another
agency to execute such portion of the work, without prejudice to his rights.

23. No Interest Payable

No interest shall be payable to the Contractor on any payment due or
awarded by any authority.

24 Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the
contract, the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and
AdditionalPerformance Security, if any; and/or Security Deposit and / or any
sums payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the
balance sum may be recovered from any payment due to the contractor
under any other contract of the department, including the securities which
become due for release.

(c) The department shall, further have an additional right to effect recoveries
as arrears of land revenue under the M.P. Land Revenue Code.

25.Tax
25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the
commercialtax and other levies, duties, cases, toll, taxes of Central and State

Governments, local bodies and authoritiesexclusive of GST.

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other
taxes and duties in respect of materials actually consumed on public work, shall
be borne by the Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason
shall not be payable to the contractor.
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26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by
other special orders.

Checking of measurement by superior officer shall supersede
measurements by subordinate officer(s), and the former will become the
basis of the payment.

Any over/excess payments detected, as a result of such check
measurement or 'otherwise at any stage up to the date of completion of
the defect liability period specified in this contract, shall be recoverable
from the Contractor, as per clause 24 above.

27. Termination by Officer-in-Charge

27.1

27.2

If the Contractor fails to carry out any obligation under the Contract, the
Officer-in-Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.

The Officer-in-Charge shall be entitled to terminate the Contract if the
Contractor:

abandons the Works or otherwise plainly demonstrates the intention not
to continue performance of his obligations under the Contract;

the Contractor is declared as bankrupt or goes into liquidation other than
for approved reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a
particular defect within a reasonable period of time;

the Contractor does not maintain a valid instrument of financial security
as prescribed;

the Contractor has delayed the completion of the Works by such
duration for
which the maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel
or set up a field laboratory as specified in the Contract Data,

If the contractor, in the judgment of the Officer-in-Charge has engaged in
corrupt or fraudulent practices in competing for or in executing the
contract;
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27.4

27.5

Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, theOfficer-in-Charge may, upon
giving 14 days' notice to the Contractor, terminate the Contract and
expel the Contractor from the Site. However, in the case of sub-
paragraph (b) or (g) of clause 27.2, the Officer-in-Charge may terminate
the Contract immediately.

Notwithstanding the above, the Officer-in-Charge may terminate the
Contract for convenience by giving notice to the Contractor.

In case any work is partially completed owing to termination of a
contract, the remaining work can be completed through tender process
or through department.

28. Payment upon Termination

28.1

28.2

28.3

If the contract is terminated under clause 27.3, the Officer-in-Charge
shall issue a certificate for the value of the work done less Advance
Payments received up to the date of issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to be deducted at
source as per applicable law and less the percentage to apply to the
work not completed as indicated in the contract Data.

(As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt.
2.11.15)

Payment on termination under clause 27.4 above: -

If the Contract is terminated under clause 27.4 above, the Officer-
in-Charge shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of
protecting andsecuring the Works and less advance payments received
up to the date of the certificate, less other recoveries due in terms of the
contract and less taxes due to be deducted at source as per applicable
law.

If thetotalamountdue to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.
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29. Performance Security
The Contractor shall have to submit performance security and additional
performance security, if any, as specified in the Bid Data Sheet at the time of

signing

of the contract. The contractor shall have to ensure that such performance
security

and additional performance security, if any, remains valid for the period as
specified

in the Contract Data.

30.Security Deposit- ,

30.1

30.2

30.3

Security Deposit shall be deducted from each running bill at the rate as
specified

in the Contract Data. The total amount of Security Deposit so deducted
shall not
exceed the percentage of Contract Price specified in the Contract Data.
The security deposit may be replaced by equivalent amount of bank
guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

The Security deposits shall be refunded of completion of defect liability
period. The additional performance security shall be refunded on
satisfactory completion of the work.

(As per Amended vide Govt. memo No.F-53/ 16/2012/19/y0/1317 dt. 28.02.15)

31.Price Adjustment
31.1 Contract price shall be adjusted for increase or decrease in rates and price

of labour, materials, fuels and lubricants in accordance with following

principles and procedures and as per formula given in the contract data.

(@) The price adjustment shall apply for the work done from the start
date given in the contract data upto the end of the initial intended
completion date or extensions granted by the Engineer and shall
not apply to the work carried out beyond the stipulated time for
reasons attributable to the contractor.

(b) The price adjustable shall be determined during each month from
the formula given in the contract data.

Page 65 of 138



Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

(c) Following expression and meaning are assigned to the work done
during each month:

R = Total value of work during the month. It would include the
amount of secured advance granted, if any, during the
month, less the amount of secured advance recovered, if
any during the month. It will exclude value of works executed
under variations for which no price adjustment shall be
payable.

(Amendedasper Govt. Order No. F-53-55-2018-19-Y0-1154 Bhopal, dated 23-03-
2018)

31.2 To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed
to include amounts to cover the contingency of such other rise or fall in
costs.

(Amendedasper Govt. OrderNo. F-53-55-2018-19-Y0-1154 Bhopal, dated 23-03-
2018)

32. Mobilization and Construction Machinery Advance

32.1 Payment of advances shall be applicable if provided in the Contract Data.

32.2 If applicable, the Officer-in-Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data,
against provision by the contractor of an unconditional Bank Guarantee
in a form and by a nationalized / scheduled bank, in the name as stated
in the Contract Data, in amounts equal to the advance payment. The
guarantee shall remain effective until the advance payment has been
repaid, but the amount of the guarantee shall be progressively reduced
by the amounts repaid by the contractor.

32.3 The rate of interest chargeable shall be as per Contract Data.

324 The construction machinery advance, if applicable, shall be limited to
80% of the cost of construction machinery and admissible only for new
construction machinery.

325 The advance payment shall be recovered as stated in the Contract
Data by deducting proportionate amounts from payment otherwise due
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to the Contractor. No account shall be taken of the advance payment or
its recovery in assessing valuations of work done, variations, price
adjustments, compensation events, or liquidated damages.

33.Secured Advance

33.1

33.2

33.3

33.4

Payment of Secured Advance shall be applicable if provided in the
Contract Data.
If applicable, the Officer-in-Charge shall make advance payment
against materials intended for but not yet incorporated in the Works
and against provision by the contractor of an unconditional Bank
Guarantee in a form and by a nationalized/ scheduled bank, in the
name as stated in the Contract Data, in amounts equal to the advance
payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.
The amount of secured advance and conditions to be fulfilled shall be
as stipulated in the Contract Data.

The Secured Advance paid shall be recovered as stated in the

Contract Data.

34. Payment Certificates
The payment to the contractor will be as follows for construction work:

(@)

(b)

(€)

(d)

(€)

The Contractor shall submit to the Officer-in-Chargemonthly
statements of the value of the work executed less the cumulative
amount certified previously, supported with detailed measurement of
the items of work executed.

The Officer-in-Charge shall check the Contractor's monthly statement
and certify the amount to be paid to the Contractor.

The value of work executed shall be determined, based on the
measurements
approved by the Officer-in-Charge.

The value of work executed shall comprise the value of the quantities
of the
items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of
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(f)

(9)

(h),

()

Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment,
security

deposit, other recoveries in terms of contract and taxes at source as
applicable

under the law.

The Officer-in-Charge may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Payment of intermediate certificate shall be regarded as payments by

way of
advance against the final payment and not as payments for work
actually done

and completed.

Intermediate payment shall not preclude the requiring of bad,
unsound and
imperfect or unskilled work to be removed and taken away and
reconstructed orbe considered as an admission of the due
performance of the contractor any part thereof, in any respect or the
occurring of any claim.

The payment of final bill shall be governed by the provisions of clause
36 of GCC.

E. Finishing the Contract

35.Completion Certificate

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Officer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Officer-in-
Charge.

35.1

35.2
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36.Final Account

36.1 The Contractor shall supply the Officer-in-Chargewith a detailed account of the
total
amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Officer-in-Charge shall issue a Defects Liability Certificate and certify any
payment that is due to the Contractor within 45 days of receiving the

Contractor's account if it IS
correct and complete. If the account is not correct or complete, the Officer-in-
Charge

shall issue within 45 days a schedule that states the scope of the corrections

or

additions that are necessary. If the Account is still unsatisfactory after it has
been

resubmitted, the matter shall be referred to the Competent Authority as defined
in the Contract Data, who shall decide on the amount payable to the
Contractor

after hearing the Contractor and the Officer-in-Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Officer-in-Chargeshall
proceed to
finalize the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies
All payments will be made in Indian Rupees.
38. Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Officer-in-Charge, deliver to the Officer-
in-Chargea return in detail, in such form and at such intervals as the Officer-in-
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Charge may prescribe, showing the staff and the numbersof the several
classes of labour from time to time employed by the Contractor on the Site and
such other information as the
Officer-in-Chargemay require.

39. Compliance with Labour Regulations

39.1 During continuance of the Contract, the Contractor and his sub-Contractors
shall abide at all times by all existing labour enactments and rules made
there under, regulations, notifications and bye laws of the State or Central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or the _Central
Government or the local authority. Salient features of some of the major
labour laws that are applicable to the construction industry are given in the
Contract Data. The Contractor shall keep the Employer indemnified in case
any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made
their under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for non-observance of the provisions
'stipulated in the notifications/byelaws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Officer-in-Charge
/Employer shall have the right to deduct from any money due to the
Contractor including his ~amount of performance security. The Employer/
Officer-in-Charge shall also have right to recover from the Contractor any
sum required or estimated to be required for making good the loss or
damage suffered by the Employer. The employees of the Contractor and
the Sub-Contractor in no case shall be treated as the employees of the
Employer at any point of time.

40.Audit and Technical Examination
Government shall have the right to cause an audit and technical
examination of the works and the final bill of the contract including all
supporting vouchers, abstract etc. to be made after payment of the final bill
and if as a result of such audit and technical examination any sum is found
to have been overpaid in respect of any work done by the contractor under
the contract or any work claimed by him to have been done under the
contract and found not to, have been executed, the Contractor shall be
liable to refund the amount of overpayment and it shall be lawful for
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Government to recover the same from him in the manner prescribed in
clause 24 above and if it is found that the Contractor was paid less than
what was due to him, under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by
Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

42.

If the Contractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where
the surviving partners are only minors, the contract shall be closed without levying
any damages/ compensation as provided for in clause 28.2 of the contract
agreement. However, if the competent authority is satisfied about the competence
of the survivors, then the competent authority shall enter into a fresh agreement for
the remaining work strictly on the same terms and conditions under which the
contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the
place where this agreement is entered into. No other jurisdiction shall be
applicable.

[End of GCC]
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Contract Data Sheet

A.
cee Particulars Data
Clause
113 Employer TIKAMGARH (M.P.)
118 Officer in Charge TIKAMGARH (M.P.)
1.19 | Stipulated Period of On or before March 15, 2026
Completion
3 Language & Law of English & Indian Contract Act 1872
Contract
Address & contact details of | As per 'Annexure-H'
the Contractor
4 Address & contact details of Office of The Tikamgarh (Madhya Pradesh)
the Employer/ Officer-in- PIN - 488001
Charge — phone, Fax, e- Email :- dfotkmgar@mp.gov.in
mail. Phone No:- 07683-245315
5 Subcontracting permitted for | No
the Contract Value
Technical Personnel to be As per 'Annexure-I' (Format 1-3)
provided by the contractor
6 Penalty, if required To be decided by Officer-in-Charge
Technical Personnel not
employed
10 Specifications As per '‘Annexure - E'
Drawings As per 'Annexure - N'
Competent Authority for Officer-in-Charge
deciding dispute under
Dispute Resolution System
12
Appellate Authority for In charge of forest circle/Field Director (in
deciding dispute under case of Tiger Reserve)/ Director (in other
Dispute Resolution System | Wild life divisions/National Park)
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Particulars Data
Clause
Submission of construction At the time of signing of contract
program agreement
Period for submission of (a) Every 3 months
updated construction or
13 program (b) at the end of every milestone,
whichever is less
Amount to be withheld for @ 1 % (one) percent of contract amount,
not submitting construction | subject to a maximum of Rs. 50,000/-.
program in the prescribed
period
Competent Authority for Officer-in-Charge
14 granting Time Extension
Milestones laid down for the | YES
contract
If Yes, details of Milestones | As per 'Annexure - O' or
as below, if not mentioned in Annexure -
O:
Mile Stone 1:-
1/8th of the whole work before 1/4th of
the whole time allowed has elapsed,
Mile Stone 2:-
15 3/8th of the whole work before 1/2th of
the whole time allowed has elapsed
Mile Stone 3:-
3/4th of the whole work before 3/4th of
the whole time allowed has elapsed
Mile Stone 4:-
complete work within the stipulated
time
Liquidated damage As per '‘Annexure - P
List of equipment for lab As per 'Annexure - Q'
17

Time to establish lab

30 days from date of signing of the
Agreement
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cee Particulars Data
Clause

Penalty for not establishing | 1% of Contract Amount per month,

field Laboratory subject to a maximum of Rs. 50,000/- per
month of delay

18 Defect Liability Period As below:
(A)For oo, work:-
....... years,

(B) For Building works - 2Years
Note: In accordance with clause 18 the defect
observed in the works during the Defect
Liability Period shall be intimated by the
Officer-in-Charge to the contractor and the
contractor shall rectify the defects promptly. In
case the defects are not removed in
reasonable time, the same can be got done by
the Officer-in-Charge by way of-
(a) deploying departmental labour and
material
or
(b) engaging a contractor by issuing a work
order at contract rate/SOR rate
or
(c) sanctioning supplementary work in a
existing agreement to a contractor for
zonal works or other similar work
or
(d) inviting open tender
or
(e) combination of above
The Officer-in-Charge shall assess the
cost of such rectification which shall be
recoverable from the contractor from his
Performance Security or any amount due or
that may become due to him and from other
available securities. If this amount is not
sufficient to meet the expenses incurred on
rectification, the balance amount may be
recovered as Land Revenue Arrears as per
MPLRC
(Amended vide Govt. memo No.
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Particulars Data

1400/1246/2018/19/Yo Bhopal dt. 06-04-18)

21 Competent Authority for In charge of forest circle/Field Director (in

determining the rate case of Tiger Reserve) / Director (in other

Wild life divisions / National Park)

25 Taxes The rates quoted by the contractor shall

be exclusive of Goods and Service Tax

(GST), which shall be paid separately at

applicable rates. However, all other taxes,

duties, etc. if any, levied by the Central/

State Government or local bodies shall be

deemed to be included in the quoted

rates. No payment shall be done on this
account.

Any other condition for Yes, as below:

breach of contract If the contractor fails to achieve 50%

financial progress in any milestone

and

lor

fails to achieve 75% financial

progress in two consecutive mile

stones

28 Penalty (@) Penalty shall include forfeiture of
Security deposit as per clause 30 of
General Conditions of Contract and the
percentage to apply to the value of
work not completed representing the
Employers  additional cost  for
completing the works which shall be 20
percent and,

(b) Liquidated Damages imposed as per
clause 15 or Performance Security
(Guarantee) including Additional
Performance Security (Guarantee), if
any, as per clause 29 of General
Conditions of Contract, whichever is
higher

27
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Particulars Data
Clause
(Amended vide Govt. memo No.F-53/
16/2012/19@;ks/6842 dt. 2.11.15)
Performance guarantee The upfront Bank Guarantee/FDR against
(Security) shall be valid up | Performance Security shall be taken for a
to period as mentioned below —
(a) Construction Period + Defect Liability
Period + 3 Months.
It is clarified that in case the construction
29 period of the work is extended beyond the
stipulated completion period, the Bank
Guarantee against PG shall have to be
got extended by the contractor for the
relevant period so as to satisfy the validity
criteria mentioned above.
(Amended vide Govt. memo No.
1400/1246/2018/19/Yo Bhopal dt. 06-04-18)
30.1) Security Depositto be | At the rate of 3% of Gross Amount of
deducted from each running | Running Bill
bill
30.2) Maximum limit of Up to 3% of the Final Contract Amount.
deduction of Security
Deposit
30

30.3) Refund of Security
Deposit

The total Security Deposit deducted from
the running bills shall be refunded
(equivalent BG released) only after the
completion of the Performance Guarantee
Period/Extended Performance Guarantee
period, if any

(Amended vide Govt. memo No.
1400/1246/2018/19/Yo Bhopal dt. 06-04-18)
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cee Particulars Data
Clause
31 Clause 31 Price adjustment Not Applicable.
shall be applicable
Clause 31 Weight ages of
Component in the work Not Applicable
(Amended As per vide
Govt. Order No. F-53-55-
2018-19-Yo-1115bhopal
dated 23-03-2021)

32 Clause 32.1 Mobilization and | No Mobilization and Construction
Construction Machinery | Machinery Advance Payable
Advance Applicable
Clause 32.2If yes, Not Applicable
Unconditional Bank Guarantee
Clause 32.3 If yes, Rate of Not Applicable
interest chargeable on
advances
Clause 32.4 If yes, Type & Not Applicable
Amount of Advance payment
that can be paid
Clause 32.5 If yes, Recovery Not Applicable
of advance payment

33 Clause 33.1 Secured Advance Not Applicable
Applicable
Clause 33.2 if yes, Not Applicable
Unconditional Bank Guarantee
Clause 33.2 if yes, Amount of .
Secured Advar>1lce Not Applicable
Clause 33.3 if yes, Conditions Not Applicable
for secured advance
Clause 33.4 if yes, Recovery Not Applicable
of Secured advance

35 Completion Certificate — after | As per 'Annexure - U'
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cee Particulars Data
Clause
physical completion of the
Work
Final Completion Certificate —
after final payment on As per 'Annexure- V'

completion of the Work

In charge of forest circle/Field Director (in
36 | Competent Authority case of Tiger Reserve)/ Director (in other
Wild life divisions/National Park)

Salient features of some of the

39 major labour laws that are As per 'Annexure-W'
applicable
41 | Competent Authority Officer-in-Charge
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Section-3 Part-ll (a)
ADDITIONAL SPECIAL CONDITONS

1. Contractor must conduct 100% tests of materials in the site laboratory as per the
prescribed frequency. However, 20% of the tests shall be repeated and tested in
NABL accredited laboratories or the Circle level / Central departmental
laboratories.

2. Stamp Duty as applicable on the date of signing of the agreement shall be fully
borne by the contractor.

3. The contractor shall use Fly Ash as per the notification issued by the Ministry of
Environment & Forest, Gol, wherever mandated. In this connection the Circular
No. 1196/1283/2019/19 Yo, Bhopal, dated 31.05.2019, issued by the Govt. of
Madhya Pradesh, Public Works Department is attached herewith Annexure-X for
compliance during the works.

4, All Central/State Government Forest/ Wildlife Acts/rules will be followed by the
contractor. Following regulations also must be followed when working inside the
forest area:

a) No labour Camp inside the forest area.

b) No Work after the Sunset or before the sunrise.
c) No Utilization of resources from forest area.

d) No Fire/Noise violating forest laws.

e) No Dumping of Wastage inside forest area.

5. The list of key equipment’s and key personnel provided in the document is
indicative. However, the firm shall provide additional man power and machineries
to complete the work in stipulated time frame in accordance with relevant
specifications.
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Section- 3 Part-Il (b)
SPECIAL CONDITION FOR BUILDING WORKS

1. ltis clarified that security deposit can only be refunded after end of
P.G. period (Defect Liability Period), only when the Jurisdictional
sub-divisional officerhas inspected the work and has recommended
for refund of security deposit with speaking order.

2. SOR applicable for building works shall be the SOR for Building
Works (Civil & Electrical both) issued on 01.01.2024 by the
Engineer in chief (Building) PWD with amendments up to the date
of issue of NIT. However, amendments of SOR between date of
NIT and date of submission of bid shall also be applicable, if the
same has been issued as amendment to the NIT. In case of any
discrepancy between items rate shown in BOQ and in SOR, later
will prevail.

3. Defect Liability Period (DLP) shall start only after completion of
work. The date of completion of work will be the date of issue of
physical completion certificate as per Annexure-U. Performance
Guarantee shall not be enforced on incidence of breakage of glass
panes and theft of a building element. Contractor shall
whitewash/colour wash all elements of building at the end of defect
liability period at his own cost (no payment shall be made for this)
with one coat of the same material (whitewash/ colour wash & and
paint excluding base work of texture plaster) which has been
applied in original work. Putty work shall not be repeated in such
case except where damage to putty has occurred due to poor
workmanship or leakage/seepage. White wash/colour wash &
painting work done at the end of defect liability period in accordance
to this condition shall be recorded in the measurement book of final
bill of the same work and page no of MB shall be mentioned in the
letter to be issued by the Additional Project Director/Joint Project
Director at the time of release of security deposit after end of
performance guarantee (PG) period (Defect Liability Period).
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Security Deposit shall not be refunded without compliance of this
clause of special condition.

Building shall periodically be inspected jointly by the contractor and
Officer-in-charge or their authorized representative twice a year out
of which one inspection shall take place during rainy months of
July-August-September to take note of seepage/leakage and
inspection note shall be issued by the Officer-in-Charge or his
authorized representative describing defects noticed. Defects of
emergent nature such as leakage/seepage, breakage of waste/soil
pipe, water supply/drainage pipes shall be repaired/rectified within
15 days for which compliance shall be well documented and taken
in to account (speaking order) while releasing security deposit at
the end of performance guarantee (PG) period (Defects Liability
Period) by Officer-in-Charge. All other conditions as per contract
data issued vide govt. of M.P., PWD letter no. 53/16/2012/19/P/
526, dated 06/02/2014 for implementation of defect liability period
shall be enforced along with this special condition.

"Minimum Health and Safety requirement dated 20/11/2015"
(Section-3 Part-11 (d) ) shall be applicable.

Bid shall be opened in order of their listing in NIT. In case of
bidder's participation in multiple tenders listed in one NIT, his bid
capacity shall be considered exhausted, if found L-1 in the order of
tenders opened. Soon after bid capacity of a bidder has exhausted
his next bid shall not be opened.

In case similar rates are received from two or more bidder, closed
cover offer shall be invited from such bidders to finalize the bid.
Only lower rates shall be accepted.

Page 81 of 138



Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

Section - 3 Part-Il (c)

Special Conditions of Contract for Mechanical, Electrical &
Plumbing (MEP) Works.

Following Special Conditions (for MEP works) shall also be applicable for MEP
works executed by the contractor or in building contract:-

1. All statutory compliances, health and safety issues shall be complied by the
contractor at the time of execution of work. All MEP capital items approval (such
as internal and external electrification, substation, HVAC, Lifts, CCTV, STP, ETP,
filtration plant, fire detection, fire-fighting, plumbing, sanitary, nurse call system,
solar water heating, solar power, pumps, access control, water harvesting etc.)
hospital commissioning approvals (such as High Speed Diesel Yard, DG Set, Fire
Completion, Central Ground Water board Consent to operate from pollution control
department, BARC approval for X-ray, Blood Bank license, Lift licensing ,
coordination with local service providers for electricity, water and PHE
installations) from the competent authorities for successful completion of building
is responsibility of the contractor. All statutory fee shall be borne by the
department.

2.  Any guarantee and warranty of capital equipment and functional items to be taken
in name of user department.

3. Guarantee and warranty shall start from the date of commissioning of hospital or
completion whichever is earlier.

4. Contractor shall keep underground existing services of hospital or any building in
the premises functioning all the time while executing the work. No additional cost
will be paid on account of rerouting/ redirecting of essential underground branch/
network services.

5. Contractor to ensure that specialized agencies with requisite experience only shall
be engaged for specialized works.

6. All the specialized agencies as per annexure attached engaged will be responsible
for functional handing over of installations to end user as per prevalent good
engineering practices and statutory requirement. Nothing extra will be paid for
compliance of same.
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Section - 3 Part-1l (d)

SPECIAL CONDITIONS FOR SAFETY MEASURES IN BUILDING WORKS

General

VI.

VII.

The Contractor shall comply with all the requirements of "The Building and other
construction workers (Regulation of Employment & Conditions of Service)
Act,1996 and its Central Rule 1998/ State Rules and any other statutory
requirements as applicable.

The contractor shall folow OWNER/ MPPWD Safety Rules as issued from time
to time with respect to safety in construction and erection.

The contractor shall have the approved Safety, Health and Environment (SHE),
Policy in respect of Safety and health of Building workers and it shall be
circulated widely and displayed at conspicuous place in Hindi and local language
understood by the majority of the workers. A copy of the safety policy should be
submitted to Engineer-in-Charge.

The contractor shall prepare the safety plan comprising of methods to implement
the safety policy / rules, Risk assessment and ensuring Safety at work areas.
Safety audits, inspections and its compliance, Supervision and responsibility to
ensure safety at various levels, Safety training to employees, review of Safety
and accident analysis, ensure health and Safety Procedures to prevent accidents
and submit to Engineer for approval as per the format of Safety plan as annexed
at Annexure-I.

The contractors shall ensure proper safety of all the workman, materials, plant
and equipment belonging to him or to the Employer or to other, working at the
site.

All equipment's used in construction and erection by the contractor shall meet
BIS/ International Standards and where such standards to not exist, the
contractor shall ensure these to be absolutely safe. All equipment's shall be
strictly operated and maintained by the contractor in accordance with
manufacturer's operation manual. The contractor should also follow Guidelines/
Rules of the Employer in this regard.

The contractor shall provide suitable latest Personal Protective Equipment's of
prescribed standard to all his employees and workman according to the need.
The Engineer shall have the right to examine these safety equipment's to
determine their suitability reliability, acceptability, and adaptability. The contractor
should also ensure availability of these before their use at worksite.
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XI.

The contractor shall provide safe working conditions to all workmen and
employees at his workplace including safe means of access, railings, stairs and
ladders, scaffolding, work platforms, toe boards etc. The scaffoldings shall be
erected under the control and supervision of an experienced and competent
person. For erection of scaffolds, access, work platforms etc the material shall be
good and the contractor shall use standard quality of material.
The Contractor shall follow and comply with all the Safety Rules, standards, code
of practices of OWNER/ MPPWD and relevant provisions of applicable laws
pertaining to the safety of workmen, employees, plant, and equipment as may be
prescribed from time to time without any protest or contest or reservation. In case
of any unconformity between statutory requirement and the Safety Rules of the
Employer referred above, the latter shall be binding on the Contractor unless the
statutory provisions are more stringent. As and when required he can refer/
obtain copy of OWNER/ MPPWD safety documents as stated above.
The contractor shall have his own arrangements with nearby hospitals for shifting
and treatment of sick and injured.
The medical examination of the workers employed in hazardous areas shall be
conducted as per Rule 2.23 of the Building and Other construction worker
(Regulations of Employment and Condition of Service) Central Rule 1998. Their
health records shall be maintained accordingly and to be submitted to Officer-in-
Chargewhen asked for. If any worker is found suffering from occupational health
hazard, the worker should be shifted to suitable place of working and properly
treated under intimation to Engineer. The medical fitness certificate to be
submitted to Engineer.
First Aid boxes equipped with requisites articles as specified in the Rule 231 of
the Building and Other Construction worker(Regulation of Employment and
Condition of Service) Central Rule 12998 shall be provided at construction sites
for the use of workers. Training has to be provided on first aid to workmen and
office bearers working at site;
a. Emergency Action Plan
The contractor shall prepare and emergency action plan approved by his
competent authority to handle any emergency occurred during
construction work. Regular mock drills shall be organized to practice this
emergency plan. The Emergency Action Plan should be widely circulated
to all the employees and suitable infrastructure shall be provided to handle
the emergencies.
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b. Scaffolding
The contractor shall take all precautions to prevent any accidental
collapse of scaffolding or fail of persons from scaffolding. The contractor
should ensure that scaffolding is designed by a competent person and its
erection and repairs should be done under the expert supervision. The
scaffolding shall meet the required strength and other requirements for the
purpose for which the scaffold is erected. The material used for scaffold
should conform to the BIS/ International standards.

C. Opening
The contractor shall ensure that there is no opening in any working
platform/ any floor of the building, which may cause fail of workers of
material. Whenever an opening on a platform/ any floor of the building is
unavoidable, the opening should be suitably fenced and necessary
measures for protection against falling objects or building workers from
such platform shall be taken by providing suitable safety nets, safety belts
or other similar means.

Fencing of Machinery
The contractor shall provide suitable fencing or guard to all dangerous and
moving parts of machinery.
The contractor shall not allow any of the employees to clean, lubricate,
repair, adjust or examine, when the machinery is in motion, which may
cause injury to the person.
Carrying of Excusive Weight by a Worker.
The worker shall not be allowed to lift by hand or carry over his head back
or shoulder weight/ load more than the maximum limit set by the
prescribed rules for the person.
Overhead Protection
The contractor shall ensure that any area exposed to risk of failing
materials, articles or objects is roped off or condoned off or otherwise
suitably guarded from inadvertent entry of any person.
Wherever there is a possibility of falling of any material, equipment or
construction workers while working at heights, a suitable and adequate
safety not should be provided. The safety net should be in accordance
with BIS Standards.

All working platforms, ways and other places of construction work shall be free
from accumulation of debris or any other material causing obstructions and

tripping.
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Wherever workers are exposed to the hazard of failing into water, the
contractor shall provide adequate equipment for saving the employees from
drawing and rescuing from such hazards. The contractor shall provide boat or
launch equipped with sufficient number of life buoys, life jackets etc and maned
with trained personal at site of such work.

Every opening at the elevation from ground label through which a building
worker, Vehicle, Material equipment etc may fail at the construction work shall be
covered and or guarded suitable by the contractor to prevent such fail.

Whenever the workers are exposed to the hazard of failing from height the
contractor shall provide full harmless safety belt fitted with fall arresting system to
the employee working at higher elevation and life line of 8mm Dia wire rope with
turn buckles for anchoring the safety belt while working or moving at higher
elevations Safety nets shall also be provided for saving them from fall from
heights and such equipment should be in accordance with BIS Standards.

Wherever there is a possibility of failing of any material equipment of
construction workers while working at heights, a suitable and adequate safety net
should be provided. The safety net should be in accordance with BIS Standards.

The contractor shall be provided standard prefabricated ladders on the
columns where the workers are required to use them as an access for higher
elevations till permanent staircase is provided. The workers shall be provided
with safety belts fitted with suitable fall arising system (Fall arrestors) for
climbing/getting down through ladders to prevent fall from height.

Further, any such decision of the Engineer shall not in any way absolve
the Contractor of his responsibilities, in case use of such a container or entry
container or entry thereof into the Site area is forbidden by OWNER/MPPWD the
constrictor shall use alternative methods with the approval of the
OWNER/MPPWD without any cost implication to the OWNER/MPPWD to
extension of work schedule.

Where is is necessary to provide and/ or store petroleum products or
petroleum mixtures and explosives, the Contractor shall be responsible for
carrying out such provisions and / or storage in accordance with the rules and
regulations laid down in Petroleum Act 1934, Explosives Act 1948, and
petroleum and Carbide of Calcium Manual published by the Chief inspector of
Explosives of India. All such storage shall have prior approval of the Engineer. In
case any approvals are necessary from the chief Inspector (Explosives) or any
statutory authorities, the Contractor shall be responsible for obtaining the same.
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The contractor shall provide suitable personal protective equipment's to
the workers. Who are handling the hazardous and corrosive substance including
alkalis and acids.

As a precautionary measure the contractor should keep the bottles filled
with distilled water in cupboard /Boxes near work place for emergency eye wash
by worker exposed to such hazardous chemicals.

Eye Protection

The contractor shall provide suitable personal protective equipment to his
workmen depending upon the nature of hazards and ensure their usage by the
workers engaged in operation like welding, cutting, grinding or similar operations
which may cause injuries to his eyes.

Electrical Hazards

The contractor should ensure that all electrical installations at the
construction work comply with the requirements of latest electricity acts/ rules.

The contractor shall take all adequate measures to prevent and worker
from coming into physical with may electrical or apparatus. Machines or like
electrical circuits which maycause electrical hazards during the constructions
work. The contractor shall providesufficient ELCBs/ RCCBs for all the portable
equipment, electrical switchboard, distribution panels etc. to prevent electrical
shocks.

The contractor should ensure use of single/double insulated hand tool or
low voltage i.e. 110 volts hand tools.

The contractor should also ensure that all temporary electrical installations
at the construction works are provide with earth leakage circuit breakers.
Excavation

The contractor shall are take all necessary measure during excavation to
prevent the hazards of failing or sliding of material or article from any bank or
side of suchexcavation which is more than one and a half meter above his
footing by providingadequate pilling, shorting, bracing etc. against such bank or
sides.

Adequate and suitable warning signs shall be put up at conspicuous
places at the excavation work to prevent any persons or vehicles failing into the
excavation trench. No worker should be allowed to work where he may be stuck
or endangered by excavation machinery or collapse of excavation or trenches.
Vehicular Traffic

The contractor should employ vehicle drivers who hold a valid driving
license under the Motor Vehicles Act,1988.
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Excessive Noise, Vibration

The contractor shall take adequate measures to protect the workers

against the harmful effect of excessive noise or vibration. The noise should not
exceed the limits prescribed under the concerned rules, Noise Pollution
(Regulation and Control) Rules, 2000.

Electrical Installations

The contractor shall not interfere or disturb electric fuse, wiring and other

electrical equipment belonging to the Employer or other contractors under any
circumstances, whatsoever unless expressly permitted in writing by the engineer
to handle such fuses, wiring or electrical equipment.

)

a)
b)

c)
i)

a)
b)

ii)

Before the Contractor connects any electrical appliances to any plug or
socket belonging to the other contractor or the OWNER/MPPWD he Shall.
Satisfy the Engineer that the appliance is in good working condition.

Inform the Engineer of the maximum current rating, voltage and phases of
the appliances.

Obtain permission of the Engineer detailing the sockets to which the
appliances may be connected.

The Engineer will not grant permission to connect until he is satisfied that.

The appliance is in good condition and is fitted with suitable plug having
earth connection with the body.

Wherever armoured / metallic sheathed multi core cable is used the same
should be connected to earth.

No repair work shall be carried out on any live equipment. The Engineer
must declare the  equipment safe and a permit to work shall be issued
by the OWNER/MPPWD/contractor as the case may be to carry out any
repair/maintenance work. while working of electric lines/equipment's
whether live or dead, suitable type and sufficient quantity of tools will have
to be provided by the contractor to electricians/workmen/Officers.

The contractor shall employ necessary number of qualified, full time
Electricians/ Electrical Supervisions to maintain his temporary
electrical installation.

The Installations shall be provided with suitable ELCBs and RCCBs

wherever required.

Safety Organization.

)] The Contractor employing more than 250 workmen whether temporary, casual,
probationary, regular or permanent shall employ at least one full time safety
officer exclusively to supervise safety aspects or the equipments and workmen,
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who will coordinate with the OWNER/MPPWD Safety Officer, Further
requirement of safety officers, if any shall be guided by Rule 209 of The Building
and Other Constriction Worker (Regulation of Employment and Conditions of
service) central rule 1998. in case the work is being carried out through sub-
contractor, the employees/ workmen of the sub-contractor shall also be
considered as the contractors employees/workmen for the above purpose.

In case of contractor deploying less than 250 workmen he should

designate one of his Engineer/supervisor or the contractor himself (if he is
directly supervising the work) as safety officer in addition to his existing
responsibilities. The Engineer/supervisor should get at least 2 days safety
training from any reputed organization or from OWNER/MPPWD before
resuming the work. If already trained in past the declaration along the training
certificate to be furnished to OWNER/MPPWD safety officer.
The name and address of such Safety Officer of the Contractor will be promptly
informed in writing to the Engineer with a copy to the Project Safety Officer
before he starts work or immediately after any changes of the incumbent is made
during currency of the Contract.

Reporting of Accident and Investigation

In case any accident occurs during the construction/erection or other associated
activities undertaken by the Contractor thereby causing any near miss, minor or
major or fatal injury to his employees due to any reason, whatsoever, it shall be
the responsibility of the Contractor to promptly inform the same to the
Jurisdictional Range Officer with a copy to Officer-in-charge, in the prescribed
form and also to all the authorities envisaged under the applicable laws.

Right to stop Work

)

The Officer-in-charge shall have the right at his sole discretion to stop the work,
if in his opinion the work is being carried out in such a way that if may cause
accidents and endanger the safety of the persons and /or property/and/or
equipment. In such cases, the contractor shall be informed in writing about the
nature of hazards and possible injury/accident and he shall comply to remove
shortcomings promptly. The contractor after stopping the specific work can, if felt
necessary, appeal against the order of stoppage of work to the Officer-in-
chargewithin in 3 days of such stoppage of work and decision of the Officer-in-
charge in this respect shall be conclusive and binding on the Contractor.
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The contractor shall be entailed for any damages/ compensation for stoppage of
work(sub clause 7.17.00(i))due to safety reasons and the period of such
stoppage of work, shall not be taken as an extension of time for completion of the
facilities and will not be the ground for waiver of levy of liquidated damages.

Fire Protection

The contractor shall provide sufficient fire extinguishers at place(s) of work the

fire extinguishers shall be properly maintained as per relevant BIS standers the
employees shall be trained to operate the first extinguishers /equipment.

)

b)

If the contractor falls in providing safe working environment as per the safety
rules of Owner/MPPWD or continues the work even after being instructed to stop
the work by the engineer as provided in clause 7.17.00(i) above the contractor
shall be penalized at the rate of Rs.25000/per day or part thereof till the
instructions are complied with and so certified by the engineer however in case of
accident the provisions contained in sub -clause 19.00(ii) below shall also apply
in addition to the penalties mentioned in the sub clause.

if the contractor does not take all safety precaution and / or fails to comply with
the Safety Rules as prescribed by the Employer or under the applicable law for
the safety or the plant and equipment and for the safety or personal and the
contractor does not prevent hazards conditions which cause injury to this down
employees or employees or other who are at the Site or adjacent thereto, the
Contractor shall be responsible for the payment of penalty to OWNER/ MPPWD
as per the following schedule:

Fatal injury of accident Penalty @10% of contract

causing death Value or Rs.5,00,000/- per
person, whichever is less

Major injury or accident Penalty @2.5% or contract

causing 25% or more value or Rs. 1,00,000/- per

permanent disablement to persons whichever is less

workmen or employee.

Permanent disablement shall have the same meaning as indicated in The
Workmen's Compensation Act'1923. The penalty mentioned above shall be in
addition to the compensation payable to the workmen /employee under the
relevant provision of the Workmen's Compensation Act' 1923. The penalty
mentioned above shall be in addition to the compensation payable to the
workmen/ employee under the relevant provision of the Workmen's
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ii).

Compensation Act'1923 and rules framed there under or any other application
laws as applicable from time to time.

If any contractor worker found working without using the safety equipment like
safety helmet, safety shoes, safety belts, etc or without anchoring the safety belts
while working at height the Engineer/ Safety Officer of OWNER/ MPPWD shall
have the right to penalize the contractor for Rs. 200/- per person per day as such
worker shall be sent cut of the workplace immediately and shall not be allowed to
work on that day. Engineer/ Safety officer of OWNER/ MPPWD will also issue a
notice in this regard to the contractor.

If two or more fetal accidents occur at same OWNER/MPPWD site under the
control of contractor during the period of contract and he has-

No complied with keeping adequate PPEs in stock.

Defaulted in providing PPEs to his workmen.

Not followed statutory requirements/ OWNER/MPPWD safety rules.

Been issued warning notices by OWNER/MPPWD head of the project on non
observance of safety norms.

5. Not provided safety training to all his workmen.

The contractor can be debarred from getting tender documents in OWNER/MPPWD
for two years from the date of last accident.

PwnNeE

The safety performance will also be one of the overriding criteria for evaluation of
overall performance of the contractors by OWNER/MPPWD. The contractor shall
submit the accident date including fatal/ non fetal accidents for the last 3 years
where he has undertaken the construction activities project wise along with the bid
documents. This will also be considered for evaluation of tender documents. If the
information given by the contractor found incorrect, his contract will be liable to the
terminated.

Award

If the contractor's performance on safety from is found satisfactory i.e. without any
fatal/ reportable accident in the year of consideration he may be considered for
suitable award "ACCIDENT FREE SAFETY MERITORIOUS AWARD" as per
scheme of the employer.

Some of the relevant safety codes are given here under -

IS : 3696 Safety code for scaffolding and laddars (part 1 &2).

IS : 3764 Excavation work - code of safety.

IS : 4081 Safety code for blasting and related drilling
operations.

IS : 4130 Demolition of buildings- code of safety.
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IS : 5121 Safety code for piling and other deep foundations.

IS : 5916 : Safety code for construction involving use of hot
bituminous materials.

IS : 7205 : Safety code for erection of structural steel work.

IS : 7293 : Safety code for working with construction machinery.

IS : 7969 ; Safety code for handling and storage of building
materials.

Indian Explosives Act. 1940 As updated.

Safety Plan

01. Safety Policy of the Contractor to be enclosed.

02. When was the Safety Policy last reviewed.

03. Details of implementation procedure/ methods to implement Safety
policy/ Safety Rules.

04. Review of Accidents Analysis Method, Methods to ensure Safety and
Health.

05. Unit executive responsible to ensure Safety at various levels in work
area.

06. List of employees trained in safety employed before execution of the
job. Give the details of training.

07. Safety Training Targets Schedules, methods Adopted to provide
safety training to all employees.

08. Details of checklist for different jobs/ work and responsible person to
ensure compliance (copy of checklist to be enclosed.)

09. Regular Safety Inspection Methods, Periodicity and list of members to
be enclosed.

10. Risk Assessment, Safety Audit by Professional Agencies, Periodicity.

11. Provision for treatment of injured persons at work site.

12. Review of overall safety by top Management and Periodicity.

13. System for Implementation of Statutory legislations.

14. Issue of PPEs to employees, Periodicity / stock on hand etc.
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Annexure — N

(See Clause-10 of Section 3 — GCC)

DRAWING
List of Drawing: -

See ATTACHED DOCUMENT - | for comprehensive drawing
See ATTACHED DOCUMENT - Il for electricity fittings drawing
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Annexure — O

(See Clause-15 of Section 3—- GCC)

DETAILS OF MILESTONES

“AS PER CONTRACT DATA”
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Annexure - P
(See Clause-15 of Section 3—- GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of
work IS
attributable to the contractor, the Employer/ Officer-in-Charge shall retain an amount
from the sums payable and due to the contractor as per following scale —

i. Slippage up to 25% in financial target during the milestone under
consideration - 2.5% of the work remained unexecuted in the related time
span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the
milestone under consideration - 5% of the work remained unexecuted in
the related time span.

iii. Slippage exceeding 50% but Up to 75% in financial target during the
milestone under consideration -7.5% of the work remained unexecuted in
the related time span.

iv. Slippage exceeding 75% in financial target during the milestone under
consideration -10% of the work remained unexecuted in the related time
span.

Note: For arriving at the dates of completion of time span related to different
milestones,
delays which are not attributable to the Contractor shall be considered. The
slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be refunded.

In case the work is not completed within the stipulated period of completion along

with all such extensions which are granted to the Contractor for either Employer's
default or Force Majeure, the compensation shall be levied on the contractor at the
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rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The
decision of TIKAMGARH (M.P.) shall be final and binding upon both the parties
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Annexure — Q

(See Clause-17 of Section 3—- GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB

“As per Format 1-4”
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Annexure- R
PRICE ADJUSTMENT

[ Cl. 31 of Section 3- GCC ]

The formula for adjustment of prices are :

R =

Value of work as defined in Clause 31.1 of Conditions of Contract

Adjustment for Labour Component

(i)

VL=
VL=

o=

P1=

Price adjustment for increase or decrease in the cost due to labour shall
be paid in accordance with the following formula.

0.85 xP1/100 XR(Li— Lo ) / Lo

increase or decrease in the cost of work during the month under
consideration due to changes in rates for local Labour.

the consumer price index for industrial workers for the State on Schedule
of rate SOR(SOR Including time to time amendment issued date) as
published by Labour Bureau, Ministry of Labour, Government of India.

the consumer price index for industrial workers for the State for the month
under consideration as published by Labour Bureau, Ministry of Labour
component of the work.

Percentage of Labour component of the work.

Adjustment for Cement Component

(ii)

VC:
V=

Pe=

Price adjustment for increase or decrease in the cost of cement

procured by the contractor shall be paid in accordance with the

following formula:

0.85 X Pc/100 X R X(C1-Cp)/Co

increase or decrease in the cost of work during the month under
Consideration due to changes in rates for cement.

The all India wholesale price index for Pozzolana Cement on Schedule of
rate SOR(SOR Including time to time amendment issued date), as
published by the Economic Advisor, DIPP, Ministry of Commerce &
Industry Government of India, New Delhi.

The all India average wholesale price index for cement for the month
under consideration as published by the Economic Advisor, DIPP, Ministry
of Commerce & Industry Government of India, New Delhi.

Percentage of cement component of the work

Adjustment of Steel Component

(iii)

Price adjustment for increase or decrease in the cost of steel procured by
the Contractor shall be paid in accordance with the following formula:
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Note:

0.85 X Pgx /100 X R X (Sl-So)/So

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.

The all India wholesale price index for mild steel long products / flats on
Schedule of rate SOR(SOR Including time to time amendment issued
date), as published by the Economic Advisor, DIPP, Ministry of
Commerce & Industry Government of India, New Delhi.

The all India average wholesale price index for mild steel long products /
flats for the month under consideration as published by the Economic
Advisor, DIPP, Ministry of Commerce & Industry Government of India,
New Delhi.

Percentage of steel component of the work.

For the application of this clause, index of mild steel long products / flats
has been Chosen to represent steel group. In any work only one of the
indices i.e. either for long products or for flats shall be used as decided by
the Employer/ Executing Agency.

Adjustment of Bitumen Component

(iv)

Vb=

Price Adjustment for increase or decrease is the cost of bitumen shall be

paid in accordance with the following formula:

Vb= 0.85 X Pn/ 100XRX( Bi— Bo) / Bo
Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo=  The official retail price of bitumen at the IOC depot nearest to the
work site on the day 28 days prior to the date of opening of
Technical Bids.

Bi=  The official retail price of bitumen at the IOC depot nearest to the
work site for the 15" day of the month under consideration.

Pb=  Percentage of bitumen component of the work.

Adjustment of POL (Fuel and Lubricant) Component

(V)

Price adjustment for increase or decrease in cost of POL (Fuel and

Lubricant) shall be paid in accordance with the following formula:

Vi=  0.85 xP#/ 100 X RX ( Fi— Fo) / Fo

Vi=  Increase or decrease in the cost of work during the month  under
consideration due to changes in rates for fuel and lubricants.

Fo=  The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of IOC nearest to the work site on the day
Schedule of rate SOR(SOR Including time to time amendment
iIssued date).
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Fi= The official retail price of HSD at the existing consumer pumps of
IOC nearest to the work site for the 15" day of month under
consideration.

Pt = Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel oil has
been chosen to represent fuel and lubricants group.

Adjustment for Plant and Machinery Spares component

(Vi) Price adjustment for increase or decrease in the cost of plant and
machinery spares procured by the Contractor shall be paid in accordance
with the following formula:

Vp= 0.85X Pp/ 100XRx( Pi— Po) / Po
Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery
spares.
Po=  The all India wholesale price index for manufacturer of machines
for mining / quarrying and construction on 28 days preceding the
date of opening of Technical Bids, as published by the Economic
Advisor, DIPP, Ministry of Commerce & Industry Government of
India, New Delhi.
Pi= The all India wholesale price index for manufacturer of machines
for mining / quarrying and construction for the month under
consideration as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government of India, New Delhi.
Pp = Percentage of plant and machinery spares component of the work.
Note : For the application of this clause, index of manufacturer of machines for
mining / quarrying and construction has been chosen to represent the
Plant and Machinery Spares group.
Adjustment of Other Materials Component.
(Vii) Price adjustment for increase or decrease in cost of local materials other
than cement, Steel, Bitumen and POL procured by the contractor shall be
paid in accordance with the following formula:
Vm= 0.85X Pm/ 100XRX( Mi— Mo) / Mo
m= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other than

cement, Steel, Bitumen and POL.
o= The all India wholesale price index ( all commodities ) on
Schedule of rate SOR(SOR Including time to time amendment
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iIssued date), as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government of India, New Delhi.

Mi = The all India wholesale price index( all commodities) for the month
under consideration as published by the Economic  Advisor,
DIPP, Ministry of Commerce & Industry Government of India, New
Delhi.

Pm=  Percentage of local material component (other than Cement, Steel,
Bitumen and POL) of the work. Plant and Machinery spares
component of the work.

(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-

1154 Bhopal dated 23-3-2018) and MP Govt. Order No. F-
53/16/2012/19/Y0/1653 Bhopal Date 06/05/2022

The following percentages will govern the price adjustment for the entire

contract:
S.No Component Nature of Work
B.T. Road B.T. Rigid Bridge
Constructi | Renew | Pavement | Works
on al Constructio
n
1 2 3 4 5 6
1 Labour component- 10% 10% 10% 20%
P1
2 Cement component - 5% 0% 23% 15%
Pc
3 Steel component -Ps 5% 0% 12% 20%
4 Bitumen component- 20% 30% 0% 0%
P
5 POL component -P; 10% 10% 10% 10%
6 Plant & Machinery 5% 5% 5% 5%
Spares component -
Pp
7 Other Materials 45% 45% 40% 30%
component-Pp,

Note: Ordinarily the 7 components shown above are components of
the civil works. However, for specific works in which some
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components not included in the aforementioned 7 components,
form a substantial part of the works the same can be provided
using similar formula and related indices. In all cases the sum total
of percentage of different components shall be 100%.

(AmendedAs per vide Govt. Order No. F-53-55-2018-19-Yo-
1314Bhopal dated 28-3-2018)
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Annexure - S
(See clause 32 at Section 3 -
GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To,
[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditions of Contract,
clause 31 ("Mobilization and Construction Machinery Advance") of the above-
mentioned Contract
[name and address of Contractor] (hereinafter
called "the Contractor") shall deposit with [name
of Employer] a bank guarantee to guarantee his proper and faithful performance under
the said Clause of the Contract in an amount of [amount of
Guarantee] [in words).

We, the [bank of financial institution], as
instructed by the Contractor, agree unconditionally and irrevocably to guarantee as
primary obligator and not as surety merely, the payment to

[name of Employer] on his first demand without whatsoever right of obligation
on our part and without his first claim to the Contractor,’ in the amount not exceeding
[amount of guarantee] [in words).

We further agree that no change or addition to or other modification of the
terms of the Contractor or Works to be performed the reunder or of any of the Contract
documents which may be made between [name
of Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall remain valid and in full effect from the date of the
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advance payment under the Contract until [name of
Employer) receives full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal: —————————————
Name of Bank/Financial Institution: _
Address:

Date:

An amount shall be inserted by the Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Annexure -T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES

This indenture made the day of 20 BETWEEN
(hereinafter called the contractor which expression shall where the context so admits or
implies be deemed to include his executors, administrators and assigns) or the one part
and the Employer of the other part.

Whereas by an agreement dated ....................... (hereinafter called the
said agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought
by him to the site of the works the subject of the said agreement for use in the
construction of
such of the works as he has undertaken to executive at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the

sum of Rupees on the security of
materials the quantities and other particulars of which are detailed in Accounts of
Secured Advance attached to the Running account Bill for the said works signed by the
Contractor ON ..o and the Employer has reserved to
himself the option of making any further advance or advances on the security of other
materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said
agreement and in consideration of the sum of Rupees on or before the
execution of these presents paid to the Contractor by the Employer (the receipt where
of the Contractor doth hereby acknowledge) and of such further advances (if any) as
may be made to him as a for said the Contractor doth hereby covenant and agree with
the President and declare as follows: That the said sum of Rupees so advanced by the
Employer to

Q) the Contractor as aforesaid ancj all or any further sum of sums advanced as
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(2)

(3)

(4)

(5)

(6)

aforesaid shall be employed by the Contractor in or towards expending the
execution of the said works and for no other purpose whatsoever.

That the materials details in the said Account of Secured Advances which have
been offered to and accepted by the Employer as security are absolutely the
Contractor's own propriety and free from encumbrances of any kind and the
contractor will not make any application for or receive a further advance on the
security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnified the Employer against
all claims to any materials in respect of which an advance has be made to him as
aforesaid.

That the materials detailed in the said account of Secured Advances and all
other materials on the security of which any further advance or advances may
hereafter be made as aforesaid (hereafter called the said materials) shall be
used by the Contractor solely in the execution of the said works in accordance
with the directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks
of the said materials and that until used in construction as aforesaid the said
materials shall remain at the site of the said works in the Contractor's custody
and on his own responsibility and shall at all times be open to inspection by the
Engineer or any officer authorized by him. In the event of the said materials or
any part thereof being stolen, destroyed or damaged or becoming deteriorated in
a greater degree than is due to reasonable use and wear thereof the Contractor
will forthwith replace the same with other materials of like quality or repair and
make good the same required by the Engineer.

That the said materials shall not be removed from the site of the said works
except with the written permission of the Engineer or an officer authorized by him
on that behalf.

That the advances shall be repayable in full when or before the Contract receives
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(7)

(8)

payment from the Employer of the price payable to him for the said works under
the terms and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of work done than on the
occasion of each such payment the Employer will- be at liberty to make a
recovery from the Contractor's bill for such payment by deducting there from the
value of the said materials than actually used in the construction and in respect
of which recovery has not been made previously, the value for this purpose being
determined in respect of each description of materials at the rates at which the
amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said
agreement or of these presents the total amount of the advance or advances that
may still be owing of the Employer shall immediately on the happening of such
default be re- payable by the Contractor to be the Employer together with interest
thereon at twelve percent per annum from the date or' respective dates of such
advance or advances to the date of repayment and with all costs, charges,
damages and expenses incurred by the Employer in or for the recovery thereof
or the enforcement of this security or otherwise by reason of the default of the
Contractor and the Contractor hereby covenants and agrees with the Employer
to reply and pay the same respectively to him accordingly

That the Contractor hereb'fcharges all the said materials with the repayment to
the Employer of the said sum of Rupees and any further sum of sums advanced
as aforesaid and all costs, charges, damages and expenses payable under these
presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the
power contained therein if and whenever the covenant for payment and
repayment here-in-before contained shall become enforceable and the money
owing shall not be paid in accordance there with the Employer may at any time
thereafter adopt all or any of the following courses as he may deem best:
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(@) Seize and utilize the said materials or any part thereof in the completion of
the said works on behalf of the contractor in accordance with the provision
in that behalf contained in the said agreement debiting the contractor with
the actual cost of effecting such completion and the amount due to the
contractor with the value of work done as if he had carried it out in
accordance with the said agreement and at the rates thereby provided. If
the balance is against the contractor, he is to pay same to the Employer on
demand.

(b) Remove and sell by public auction the seized materials or any part thereof
and out of the moneys arising from the sale retain all the sums aforesaid
repayable or payable to the Employer under these presents and pay over
the surplus (if any) to the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any
sum due to the Contractor under the said agreement.

(9)  That except in the event of such default on the part of the contractor as aforesaid
interest on the said advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the
said agreement the provisions of these presents shall prevail and in the event of
any dispute or difference arising over the construction or effect of these presents
the settlement of which has not been here-in-before expressly provided for the
same shall be referred to the Employer whose decision shall be final and the
provision of the Indian Arbitration Act for the time being in force shall apply to any
such reference.
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Annexure - U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work:

Agreement NO ... .0 i, Date ....ccoccceeiiviiiiiiiiins
Amount of CONtraCt RS .......cuuueiiiieiiiieeeiiiiees e
Name of AgENCY: ...coovvvviiiiiiiiiiiiiiiiiiiieeeeeeeeee .

Used MBNO.......oovvveiiiiiiee

Last measurement recorded

a. Page No.& MB No.

b. Date
Certified that the above-mentioned work was physically completed on ................
(Date) and taken overon .............c...ceenn. (Date) and that | have satisfied myself to

best of my ability that the work has been done properly.

Date of issue

TIKAMGARH (M.P.)
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OFEICE OF THE ENGINEER-IN-CHIEF
-MADHYA PRADESH PUBLIC WORKS DEPARTMENT
: 2728 Nirman Bhiswan Argraibills, Bhops! {M.2.}
Website | www.mppwd.govii Eenail: prdbhop@mpnicin

Tel No. (755-2551485, Fox 2556527

SCHEDULE OF RATES FOR ROAD & BRIDGE WORKS {w.c.f. 29-08-2017)
{ERRATA/AMMENDMENT/ ADDENDUNI No, 2}

The following Ammendmeiils are made in tHe SOR for Road & Bridge Works issued by The Enignecs-
in-Chief MP PWD w.e.f 23-08-2017

TR e LT . . Existing text. Ammended text
. e hGesgml T NoteNo 3 Note Nos3
ST PRotes ) The wales or-BnY ifems shall inclisde all | The rates for any itents shall snciade all swrh .
fioad such activities which are deseribed i the | activities  wiich  are  described  in fhe |
Wk, | cerrespoading iiems of "Specifications for | corresponding items of "Specifications for road
Nple rond and bridge werks™ (5th Revision). In } and bridge works” (5th Revision). ln addition o
Mo, 33| addition 1o these activities the rates shall be { these activities the rates shall be deemed to
Pase duemcd to include charges for feasa of | include <hiarges for lease of borow areadd
DR borrow areas’ mines, royally of material | mines, royally of waterial consumed in the
- sonsamed i thie works, any otheftmeesitoll | works; iy other taxes Aol imposed sic. irany.
imposed et i any. unless otherwise [ oxcept GST unless otherwise grovided 1 e ¢

| provided in the enntract.

sonzact,

12} ROVALTY ANDOTHER T AKS

Raystty, Octrot duty and all aiher mxéd sre
Cigcloded an the raes. No exta on dus
aveount shall be payable unless otherwise

iprovided m the contract.

12) ROVALEV AND OTHER T3
Royaity, Cotrod daty and all gib s ERCRpH |
GST are srcluded ia the rtes, Mo oxies oo s
account shalt bs payable wniesy  otherwise |
provided in the conteact. i

Exdt:

oo/ ’{:omm Fe018/ Lpdpld

Copy is foiwarded to :

e

Zr R REsh Agrawal |
Canginger-in- Chied
e D, Bhopal

Bhopal, dated 16-10-2017

; 08 PAto ¥on'ble Minister FWD Bhopal.

Z. The Principal Secretary, Govt. of M.P, M@ 9%;&19@3?

3. The Ditector General {Road Development), Ministry of Road Transport & Highway (Rosd Wing),
Trasnport, Mew Belhi,

4. The Secretary to The Govt. pF MP FWD0, Bhopal.

5. The Chief Technical Examiner, MP Bhogal.

f. Thie Commissoiner, Housing & Eavironment, Bhopal.

7. The Ascountant Bengral, MP Gwatior/ Bhopal.

B e Seceetary, Lokayukta, MP Bhapal.
% Ait Chief Eagineers MF PWD.

1. The Enginesr in Chief, MPROC, Bhopal,

1t The Chief Engineer, Rural Engineer Services MP ‘Bhopai.

12 The Comirpissioner, Bhopal.

13 The Catlzetor, Bhopal.

14. The Superintending Engioeer, Capital Project Circle, CPA Bhopal.
15, AfiSuperinteniling Enginesr MP P,

16, AlEseetiveEngingtr MP PWOD.

%ﬂu aals Aprowat }

Enginesr-in-Chief
WP FWD, Bliopal

Annexure -V
(See clause 35 of Section 3 -GCC)
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FINAL COMPLETION CERTIFICATE

NamMeE Of WOIK. i aanes

Agreement NO. ..o Date

Used MB No. e

Last measurement recorded
a. Page No. & MB No.
b. Date

Certified that the above-mentioned work was physically completed on ...................
(date) and taken overon .................... (date).

Agreement amount Rs. .....................

Final Amount paid to contractor RS. ----------------------

Incumbency of officers for the work
| have satisfied myself to the best of my ability that the work has been done

properly.
Date of issue :

DIVISIONAL FOREST OFFICE
TIKAMGARH (M.P.)
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Annexure - W
(See clause 39 of Section 3 -GCC)

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE

a)

b)

d)

f)

g)

h)

Workmen Compensation Act 1923: - The Act provides for compensation in
case of injury by accident arising out of and during the course of employment.
Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed the prescribed minimum years (say, five years) of service or more or
on death the rate of prescribed minimum days’(say, 15 days) wages for every
completed year of service. The Act is applicable to all establishments employing
the prescribed minimum number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Act are:

I. Pension or family pension on retirement or death as the case may be.

. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.
Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer if they employ prescribed minimum (say 20) or more contract
labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads,
runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages of
the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages
for work of equal nature to male and female workers and for not making
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)

K)

discrimination against female employees in the matters of transfers, training and
promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments
employing prescribed minimum (say, 20) or more workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the
prescribed manner. The Act does not apply to certain establishments. The newly
set-up establishments are exempted for five years in certain circumstances.
States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and
procedure for resolution of industrial disputes, in what situations a strike or lock-
out becomes illegal and what are the requirements for laying off or retrenching
the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act
provides for laying down rules governing the conditions of employment by the
Employer on matters provided in the Act and gets these certified by the
designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of
trade unions of workmen and Employers. The Trade Unions registered under the
Act have been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulations of employment of children in all other
occupations and processes. Employment of child labour is prohibited in building
and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home
up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment
and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the
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p)

establishments who carry on any building or other construction work and
employs the prescribed minimum (say, 10) or more workers are covered under
this Act. All such establishments are required to pay cess at the rate not
exceeding 2% of the cost of construction as may be modified by the Government.
The Employer of the establishment is required to provide safety measures at the
building or construction work and other welfare measures, such as canteens,
first-aid facilities, ambulance, housing accommodations for workers near the
work place etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the Government.
Factories Act 1948: - The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing the prescribed minimum (say, 10) persons or more with aid
of power or another prescribed minimum (say, 20) or more persons without the
aid of power engaged in manufacturing process.
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Annexure - X
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SECTION 4
BILL OF QUANTITIES (BOQ)

General Description of work:

Probable AMOUNE OF CONTTACTE: ....c.uuiieeiii ittt e e et e e et e e e e e e sa e e sateeesanseseaanrenes

(RS. INFIQUIE) e,
(Rs. In Words)

Particulars of Item Amount Amount
S. of Quantity | Unit | Rate (in figure) | (in words) Remarks
No. Work 9
I 1 1 [AV4 V VI VI VI
As Per Schedule Attached

Total Amount (Rs. In Figure)

Total Amount(Rs.In Words)

DIVISIONAL FOREST OFFICE
TIKAMGARH (M.P.),
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SECTION 5

AGREEMENT FORM
AGREEMENT
This agreement, made on the ..., between Divisional Forest Officer,

Tikamgarh, MP (name and address of Employer) (hereinafter called “the Employer)
and........ccccoeeene (Name and address of contractor) hereinafter called "the Contractor” of the
other part.

Whereas the Employer is desirous that the-------------=-==-mmmmmmemmmme -

-------------------- - ----.(hame and identification number of Contract) (hereinafter

called "the Works") and the,Employer has accepted the Bid by the Contractor for the execution

and completion of such Works and the remedying of any defects therein, at a cost of

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to and
they shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the Works and remedy any defects therein in conformity in all
aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying the defects wherein
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as
part of this Agreement viz.

i. letter of Acceptance
ii. Contractor's Bid
iii. Condition of Contract: General and Special

iv. Contract Data v. Bid Data vi. Drawings
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vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the
Contract.

In withessed whereof the parties there to have caused this Agreement to be
executed the day and year first before written.

The Common Seal of was hereunto

affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Divisional Forest Officer, Binding Signature of Contractor
Tikamgarh (MP)

Page 118 of 138



Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

AR AT
e famfor fawmr
HATIA :
FHG L\ 25 /2624 /2016 /19 /Al gt feAid g ¢ /06/2016
ufa,
| Y& Faee ¥ ugE A,
Hovo g fawra e fmtor faamr
| | T |
3 o aad
e fAmtor fmr
Qoamgogo HuTe |

fvr— ¢ PR D TR R i T Y gHR WH 96T |
t— 1 W T BT 9 30 403 /1 /044 / 2016 / 339 T&AI® 04.04.2016
o RS Hares @ i fa doargogo b1 U FHIG 6-11/

e
/ 2015 / fafer / ety wid /&1 / foho / 441 f&AT® 23.04.2016

mwwmaﬁma%mﬁvﬁwmmww
\Q\\\%ﬁa%qﬁaﬁngmmdaﬁqumﬁwgaﬁ?muoma?wm
%\ 1502 / A@II—11 /2016 foAid 22032016 B AR FEAIER FRIAE X 8

i
A
12

=

R e 21
qEIA—Tdh :
(/@r%ﬁ Ho%0 B AT B A |
A % o
i = szt
( IUATA)
N gﬁﬁ:ﬁwfwﬁvm
\JQY I
90 BHID /2624 /2016 /19 /3 4%1;&% feie  /05/2016

Frot e W0 SR e Pt R < ) o el SR
HETH— I et
e
Howo WA die fAmivr fawm




Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

FAX NO. :2438476 31 Mar 2016 11:24 P 1

4mmwﬂcsﬂm%ﬁ.m'umm¢hém 482011) O

Wi 1502/ aaiidi-11/2016 ware, e 2241, 2016
Wiy
g sfar _
o frfor farT /o waEa f{Ew/
e W it RAwm
 wemRY, W

o eﬁw 2 ﬁm&:ﬂwmeW?W“ﬁm' '

| & st Rt d ¢ fr iR @
NY mﬂ?m%mwvﬁﬂmm

4 mgvﬁmquﬁ"mmmmmw
R “‘"i

mwﬁai'csﬁmzow‘é
T FOR WY ® Jeqdf -

F

o FrERm T ¥ we B

TR IR A U TR R
RRE wrar! 2 a { @ v & ooy ® wfd ' g
W mﬁmmwﬁmimﬁmaﬁmmﬁm-
i .
i wtaders del
. _ WmlsoB/ awvﬂuﬁ—n/we , Ao, RafeL2-md, 2016
1uguwmmmmmm tmm,ml-
. ﬂwwmmmﬁmm/ 1 ot /e wreg Tty
T, wiarera, oo W, Wi | . " i
3 o r,\g'v.v\/ ' _
AP B
5 0 SR ATB L B
25 et
\_\i _ » ; \W\
| et
R




Divisional Forest Office Tikamgarh
(Madhya Pradesh)
Tikamgarh-472001
Email :- dfotkmgar@mp.gov.in
Phone No:- 07683-245315

SECTION 3 (Conditions of Contract)
Part - 11 Special Conditions of Contract 1SCC]
Additional Special Conditions of Contract

BIDDERS ARE REQUIRED TO OFFER THEIR BIDS
EXCLUSIVE OF APPLICABLE GST. THE GST SHALL BE PAID BY
THE GOVT. TO THE CONTRACTOR SEPARATELY.

letter MDR 07-04-17 Page 137
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OFFICE OF THE ENGINEER-IN-CHIEF
MADHYA PRADESH PUBLIC WORKS DEPARTMENT
27-28 Nirman Bhawan Arera Hills, Bhopal (M.P.)
Website : www.mppwd.gov.in

Email: pwdbhop@mp.nic.in

Tel . No. 0755-2551485, Fax 2556527

SCHEDULE OF RATES FOR ROAD & BRIDGE WORKS (w.e.f. 29-08-2017)
(ERRATA/AMMENDMENT/ ADDENDUM No. 2)

The following Ammendments are made in the SOR for Road & Bridge Works issued by The Enigneer-

in-Chief MP PWD w.e.f 29-08-2017

Ref.

Existing text

A ded text

General
Notes
Road
Works,
Note
No.
Page
No. 4

3

Note No. 3

The rates for any items shall include all
such activities which are described in the
corresponding items of "Specifications for
road and bridge works" (5th Revision). In
) | addition to these activities the rates shall be
deemed to include charges for lease of
borrow areas/ mines, royalty of material
consumed in the works, any other taxes/toll
imposed etc. if any, unless otherwise
provided in the contract.

Note No. 3

The rates for any items shall include all such
activities which are described in the
corresponding items of "Specifications for road
and bridge works" (5th Revision). In addition to
these activities the rates shall be deemed to
include charges for lease of borrow areas/
mines, royalty of material consumed in the
works, any other taxes /toll imposed etc. if any,
except GST unless otherwise provided in the
contract.

General
Notes
Bride
Works
Note
No. 12
Page
No. 7

12). ROYALTY AND OTHER TAXES
Royalty, Octroi duty and all other taxes are
included in the rates. No extra on this
, | account shall be payable unless otherwise
provided in the contract. )

12). ROYALTY AND OTHER TAXES
Royalty, Octroi duty and all other taxes except
GST are included in the rates. No extra on this
account shall be payable unless otherwise
provided in the contract.

Endt. No. SOR/Road/Comm./2016/ £p4p/4

Copy is
1.
2.
3.

forwarded to :
PA to Hon'ble Minister,PWD Bhopal.

esh Agrawal )
Engineer-in-Chief
MP PWD, Bhopal
Bhopal, dated 16-10-2017

The Principal Secretary, Govt. of M.P. MP PWD, Bhopal.

The Director General (Road Development), Ministry of Road Transport & Highway (Road Wing),

Trasnport, New Delhi.

The Secretary to The Govt. of MP PWD, Bhopal.

The Chief Technical Examiner, MP Bhopal.

The Commissoiner, Housing & Environment, Bhopal.

The Accountant General, MP Gwalior/ Bhopal.
The Secretary, Lokayukta, MP Bhopal.

All Chief Engineers MP PWD.

The Engineer in Chief, MPRDC, Bhopal,

The Chief Engineer, Rural Engineer Services MP Bhopal.

The Commissioner, Bhopal.
The Collector, Bhopal.

The Superintending Engineer, Capital Project Circle, CPA Bhopal.

All Superintending Engineer MP PWD,
All Executive Engineer, MP PWD.

’Eﬁiﬁl esg Agrawal )
E

ngineer-in-Chief
MP PWD, Bhopal
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TRy WA A i e @ ey eEie
TH—53 /16 /2012 /19 /A Ut fArd 01—01-2014 ERT HeAwRY o
feqréde Agarct 1983 & dfcgA—11 & 3MAPSF 2.10, 2.10T, 2.13, 2137, 2.14
Td 2147 B FTEAR AR TUH B A HR ST @i wR e gfiera )
amenRa w1 d ffder yua siftsa 210 & wU A ufenfia fear war om
qergR oA R M e e go @A 1-1-2014 & @) D
Hfag yrauEl @ way #§ Afder @gfa @ gfvar @1 aRed 9 @
& amaerar ¥ Tfed AR gRr fER fhar SiTeR s @ TS €|

afafy @ ol @ ored § W e vacgn fAfaer guA
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1 Pifaer yua @ SR BN 3% Bigde B add deiiol 14.1, 142

Td 143 P fAafia &vd g AEgER Td@E dellst 144, 142 T 143
gforenfaa fd od € —

No.

Sl Existing Provision

Proposed Provision

1.

141 If the contractor desires an
extension of time for completion
of the work on the ground of his
having been unavoidably
hindered in its execution or on
any other grounds, he shall
apply, in writing, to the
Engineer-in-Charge, on account
of which he desires such
extension. Engineer-in-Charge
shall forward the aforesaid
application to the Competent
Authority as prescribed.

14.1 The contract is for completion
of works and therefore non
approval of EOT shall not in
any way invalidate the
contract. The contractor will
have to complete the works.
In the event of delays
attributable to the contractor,
the EOT shall not be given by
the Engineer-in-Charge and
the Liquidated Damages shall
be levied from the contractor
in accordance with the

14.2

%“““/’
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ESTIMATE OF FOREST LINE QUARTER

(Total Area = 2843 sq. ft. + Court Yard 940 sq feet)

1. C/Clength of walls =94.75x 3 +29.25 x 9 + 7.5 x 4 running feet
= 577.5 running feet
= 176.02 running meter

2. C/Clength of court yard walls  =94.75x1+9.25x 5 running feet
= 141 running feet
= 42.98 running meter

3. No. of columns in quarter =36

4. No. of columns in courtyard =9

S. Size of each column =9 inches x 9 inches

6. Plinth = 0.5 meter above ground level
7. Beam at plinth level =9 inches x 9 inches

8. Beam at door level =9 inches x 6 inches

9. Beam at slab level =9 inches x 9 inches
10.Thickness of slab = 4 inches

Estimate of different works

1. Excavation:

(i) For columns =(36+9)x1.0x 1.0 x 1.2 meter
= 54.000 cubic meter

(ii) For walls =[(176.02 + 42.98) - #20x 0.5] x 0.3 x 0.5
= 23.850 cubic meter

(i)  For pavement block = 89x0.45=40.05 sqm

(iv) Total excavation =117.90 cubic meter
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2. Filling foundation with 1:3:6 (M-10) cement concrete:

(i) For columns =(36+9)x1.0x1.0x0.1
=4.500 cubic meter

(i) For walls =(176.02 + 42.98) x 0.3 x 0.1
=6.570 cubic meter

(iii)  For flooring in rooms =28.88x9x0.1

= 25.992 cubic meter

(iv) Total CC =37.062 cubic meter

3. R.C.C. work in 1:1.5:3 (M-20) in columns, beams,chajjas & slab:

(i) Columns footing =45x(1x1+0.22x0.22)/2x0.3
=7.077 cubic meter
(i) Columns up to plinth level =45x1.2x0.22x0.22
= 2.614 cubic meter
(iii) Column up to roof level =36x0.22x0.22x3.1
=5.401 cubic meter
(iv)  Column in court yard =9x0.22x0.22x1.8
= 0.783 cubic meter
(v) Beam at plinth level =(176.02 + 42.98) x 0.22 x 0.22
= 10.599 cubic meter
(vi) Beam at door level =176.02x0.22 x0.15
= 5.809 cubic meter
(vii) Beam at door level =176.02x0.22x0.22
= 8.519 cubic meter
(vii) Chajjas =8x0.6x1.5x0.1
=0.72 cubic meter
(viii) Slab =(28.88 x 9.00) x 0.1

= 25.992 cubic meter
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(ix) Total RCC

. Steel required in RCC

. Masonary in foundation/plinth
. Masonary in superstructure:

(i) In main building

(ii) In courtyard

(iii)  In parapet

= 67.514 cubic meter

=1.25 % of volume of RCC

= 6625 kg

=(176.02 + 42.98) x 0.22 x 0.9
=43.362 cubic meter

=176.02x0.22 x 2.85
=110.364 cubic meter
=42.98x0.22x 1.8
=17.020 cubic meter
=75x0.75x0.22
=12.375 cubic meter

(iv) Deduction for doors/windows =(12x1.07x2.1+16x0.838x 2.1+

(v) Total Masonary

. Plaster in 1:6 cement mortar

(i) In main building

(ii) In courtyard

(iii)  In parapet wall

(iv) Inroof

(iv) Deduction for doors/windows

4x1.5x1.35+8x1.2x1.35+
8x0.6x0.45)x0.22

= 17.235 cubic meter

=122.524 cubic meter

=2x176.02x 3.0

=1056.12 square meter

=2x42.98x1.8

= 154.728 square meter

=2x75x0.75

=112.50 square meter

=28.88x9

=259.920 square meter

=2x(12x1.07x2.1+16x0.838x2.1+
4x15x1.35+8x1.2x1.35+
8x0.6x0.45)

= 156.682 square meter
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(v)Total plaster = 1426.586 square meter
8. Centering and shuttering:
(i) For Columns in main building =36x4x0.22x4.6
= 145.728 square meter

(ii) For columns in courtyard =9x4x 0.22x3.3

26.136 square meter

(iii) For beam at plinth level (176.02 + 42.98) x 0.3

=65.700 square meter

(iv) For beam at door level =176.02 x 0.525
=92.410 square meter
(v) For beam at roof level =176.02 x 0.66
=116.173 square meter
(vi)  For chajjas =8x0.6x1.5
= 7.200 square meter
(vii) Forslab =28.88x9
= 259.92 square meter
(viii) Total shuttering =713.267 square meter

9. Filling foundation with stone dust =28.88 x 9 x 0.5+89x.030
= 156.66 cubic meter

10. Wood required for frames =0.0635x0.127 x (12x5.334 +
16 x 5.105

=1.174 cubic meter

11. Frame work for doors/window =(12x1.07x2.1+16x0.838x 2.1
=55.12 square meter

12 Flooring =28.88x9
= 259.92 square meter

13 Pavement Block = 29x3.05=89 sgqm
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Estimate of expenditure for Forest Line Quarter

Sr.|CSR item Description of the work Quantity Rate in Rs. Amount
no. Amount Unit

1 22 |Clearing jungle including uprooting of rank vegetation, grass, 320 4.14 Sqm 1325
brush wood etc

2 | 2.6. [Earth work in excavation in all kinds of soil 117.9 129.00 Cum 15209

3| 4.1.14 [Filling foundation- Providing and laying in position cement 37.062 3890.00 Cum 144171
concrete of M-10 grade with 20 mm nominal size graded stone
aggregate

4| 5.1 [Providing and laying in position M-20 grade of reinforced cement | 67.514 6153.00 Cum 415414
concrete with 20 mm nominal size graded stone aggregate
excluding cost of centering/shuttering/steel

5| 5.16.6 [Reinforcement for RCC work including straighening, cutting, 6625 80.00 Kg 530000
bending etc with TMT bars

6| 652 (Brick work with well burnt open bhatta bricks with crushing 43.362 4155.00 Cum 180169
strength no less than 25 kg/sq.cm and absorption not more than : :
20% in 1:6 cement mortar
7| 6.62 |Brick work with well burnt chimney bricks with crushing strength | 122.524 4350.00 Cum 532979
no less than 25 kg/sq.cm and absorption not more than 20% in 1:6
cement mortar

81 1322 (15 mm thick plaster in 1:6 cement mortar 1426.586 128.00 Sqm 182603

9| 591 |Centering and shuttering including removal in beams, columns, 713.267 190.60 Sqm 135949

slab etc

10 226 |Supplying and filling in plinth with Stone dust including ramming, |  156.66 672.00 Cum 105276
watering etc

11| 9.1.2  [Providing wood work in frames of doors and fixed in position with |  1.174 71309.00 Cum 83717
sal wood

12] 9.5.2.2 |Providing and fixing panelled shutters for doors with prelaminated | 55.12 1956.00 Sqm 107815
board with decorative lamination on one side and balancing
lamination on other side
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Sr.|CSR item Description of the work Quantity Rate in Rs. Amount
no. Amount Unit

13| 11.78.1.1 [Providing and laying vitrified floor tiles laid on 20 mm thick 285.82 1104.00 Sqm 315545
cement mortar in 1:4 with 600 mm x 600 mm x 9 mm size tiles
(additional 10% for skirting)

14| 1166 [Concrete interlocking paver stock. Infront of building 89.00 586.00 Sqm 52154
(i/c porch)

15 Cost of window grills (As per market rate) 460 80.00 Kg 36800

16 Aluminium window frame 3 track sliding (2 Glass+ | Mosquito LS 76000
mesh shutter) and fly proof outer doors

17 Cost of septic tank of size 5 feet x 5 feet x 5 feet; 4 no. LS 120000

18 Miscellaneous Exp- LS 40000
Total 3075125

19 Add 5% for electrification 153756

20 Add 5% for sanitary fittings including 500 liter tank for each 153756
quarter

21 Add for tile work in bath/toilets LS 40000

22 Add 5% for white washing (with 2 coats of cement based putty and 153756
emulsion

23 Add for covered shade in court yard with flagstone flooring LS 80000

24 Add for the cost of 02 kota stone covered almirah of size 7 feet 04 quarter 60000
high, 4 feet wide and 20 inches deep in each room in quarter
Total 3716394

25 Add for GST 18.00% 668951
Total 4385345

26 Add 1% for labour welfare tax 43853
Total 4429198

27 Provision for Boundarywall (100 rmt) 400000

- Grand Total || or 48,330,000 4829198
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Estimate of Quantities of line quarter

i . Sand |Aggregate . Steelin | Stone
Sr.| Description of the work Quantity  |Cement (Bag) e Brick e Dust (cu
1 M-10 grade CC 37.062 cu.m 164 16.9 33.8 0 0 0
2 M-20 CC 67.514 cum 550 27.988 | 55.976 0 0 0
3 Steel 6625 kg 0 0 0 0 6625 0
g| Priskwok(lSlom: | jecups i 191 4147 0 | 91237 | o0 0
mortar)

5 | Plaster (25.67 cum mortar) | 1426.586 sq.m 118 25.67 0 0 0 0

6 Stone Dust 156.66 cu.m 0 0 0 0 0 156.66
7 Tiles Flooring 285.22 123 12.3 0 0 0 0

Total 1146 124.328 | 89.776 | 91237 6625 156.66
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