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GOVERNMENT OF MADHYA PRDESH

NORTH BETUL (T.) DIVISION, BETUL, M.P.

TENDER DOCUMENT

For Percentage Rate only in works departments and other
Departments similar to work departments
(Effective from 18.11.2024)

OFFICE OF THE Divisional Forest Officer, North Betul (T.) Division, Betul,
MP
N.I.T. No. and Date G0 Date 17]01190696

Agreement Number and Date

Name of Work TURNKEY CONSTRUCTION OF OFFICE BUILDING OF
CONSERVATOR OF FORESTS, FOREST CIRCLE, BETUL -

Name of Contractor

Probable Amount of Contract RS. 86,00,000/-
(Rs. In Figure ) RUPEES EIGHTY SIX LAKHS ONLY
(Rs. In Words)

Contract Amount
(Rs. In Figure )
(Rs. In Words)

Stipulated Period of Completion 09 Months
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SECTION -~

1

Notice Inviting Tender

GOVERNMENT OF MADHYA PRDESH
OFFICE OF DIVISIONAL FOREST OFFICER, NORTH BETUL (T.) DIVISION, BETUL, MP

NIT. No. @0./e-tendering/2026

Dated: 12 /41/2439¢

registered contractors and Firms of repute fulfilling registration criteria:

Online percentage rate bids for the following works are invited from

District (s) Probable
S. No. S i Amount of Period of
IPkg/ Code Contract Completion
(Rs. in Lakh)
1 TURNKEY CONSTRUCTION OF | Betul 86.00 09 Months
OFFICE BUILDING OF
CONSERVATOR OF FORESTS,

FOREST CIRCLE, BETUL

1. Interested bidders can view the detailed NIT on the website
https://www.mptenders.qgov.in

2. The Bid Document can be purchased only online from Date 13.01.2026 Time
05:15 pm to Date 02.02.2026 Time 12:00 pm

3. Amendments to NIT, if any, would be published on website only, and not in
newspaper.

(JM

DIVISIONAL FOREST OFFICER,

RTH BETUL (T.) DIVISION,
BETUL, (M.P)
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NIT. No. (3 O _/e-tendering/2026
Online percentage rate bids for the following works are invited from registered contractors
and Firms of repute fulfilling registration criteria:

Notice Inviting Tender
GOVERNMENT OF MADHYA PRDESH
OFFICE OF DIVISIONAL FOREST OFFICER, NORTH BETUL (T.) DIVISION, BETUL, MP

Dated: |9 1a] 109G

Earnest
Probable Period
S No. District Amount of Mone)f Cos.t o Category of of
IPkg/ Name of Work Deposit Bid
(s) Contract Contractor Comple
Code 3 (EMD) [Document .
(Rs. in Lakh) tion
(InRs.)
1 2 3 4 5 6 7 8
1 TURNKEY BETUL 86.00 2,58,000 | Rs. 5000 Registered in 09
CONSTRUCTION OF ?é'gggcgiﬁﬁg;"’; Months
OFFICE BUILDING MES, CPU, =
OF CONSERVATOR Central/State Govt
OF FORESTS, Departments,
FOREST CIRCLE, Pols
BETUL
1 All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the
website http://mptenders.gov.in
2 Bid Document can be purchased after marking online payment of portal fees through
Credit/Debit/Cash card/internet Banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;

ii) deposit the Earnest Money;

iii) Submit a check list and

iv) Submit an affidavit.
Details can be seen in the Bid Data Sheet

4, ELIGIBILITY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration in the
eligible categories in PWD, Railways, MES and Central Public Undertakings / Central
Govt. Departments/other State Governments/other State Public Sector Undertakings.
However, such bidders who are not registered and are eligible for registration can also
submit their bids after having applied for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of the

Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in
forfeiture of the earnest money deposit.

5. Pre-qualification — Pre-qualification conditions, wherever applicable, are given in the Bid
Data Sheet.
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.
T The Bid Document can be purchased only online from Date 13.01.2026 Time 05:15 pm to
Date 02.02.2026 Time 12:00 pm
8. Amendments to NIT, if any, would be published on website only, and not in newspaper.
. il

DIVISIONAL FOREST OFFICER,

NORTH BETUL (T.) DIVISION,

BETUL, (M.P)
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
1. SCOPE OF BID
The detailed description of work, hereinafter referred to as ‘work’, is given in the Bid Data
Sheet.
2, General Quality of Work:

The work shall have to be executed in accordance with the technical specifications specified
in the Bid Data Sheet/Contract Data and shall have to meet high standards of workmanship,
safety and security of workmen and works.

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
4, ONE BID PER BIDDER

4.1 The bidder can be an individual entity or a joint venture. The requirement of joint venture is
given in the Bid Data Sheet.

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does
so, all bids where in the bidder has participated shall stand disqualified.

5. Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and
no claim whatsoever for the same shall lie on the Government.

6. Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain
for itself on its own responsibility all information that may be necessary for preparing the bid
and entering into a contract for construction of the work. All costs in this respect shall have to
be borne by the bidder.

B. BID DOCUMENTS
7. CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders, bid data sheet with all Annexure
3. Conditions of Contract:
i. Part | General Conditions of Contract and Contract Data with all Annexure sand
ii. Part Il Special Conditions of Contract.
. Specifications
. Drawings.
. Priced Bill of Quantities
. Technical and Financial Bid

o N O o b

. Letter of Acceptance
9. Agreement and
10. Any other Document(s), as specified.

8. The bidder is expected to examine carefully all instructions, conditions of contract, the
contract data, forms, terms and specifications, bill of quantities, forms and drawing sign the
Bid Document. Bidder shall be solely responsible for his failure to do so.

9. Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:
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9.1 Details of venue, date and time would be mentioned in the NIT. Any change in the
schedule of pre-bid meeting would be communicated on the website only, and
intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before
or during the pre-bid meeting. The purpose of such meeting is to clarify issues and
answer questions on any matter that may be raised at that stage. The Employer may, at
his option, give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted
on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.

10. Amendment of Bid Documents

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid
Documents by publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication
of the same on the website.

C. PREPARATION OF BID

11. The bidders must prepare their bids online, encrypt their Bid Data in the Bid Forms and
submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to  be
uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders

after signing of the same by the Digital Signature of their authorized representative.
12, DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids online Envelope A
shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational details
in format given in the bid data sheet.

i) Payment of the cost of Bid Document.

iii) Earnest Money; and

iv) An affidavit duly notarized.

v) GST Registration

vi) No Blacklisting Certificate

vii) Income Tax Returns for last 3 financial years

Part 2 — This shall be known as online Envelope B and required to be submitted only in
works where pre-qualification conditions and/or special eligibility conditions are stipulated in
the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported by
documents to demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids. Envelope C
shall contain financial offer in the format prescribed format enclosed with the Bid Data Sheet.

13. LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed
literature that are part of the Bid may be in another language provided they are accompanied
by an accurate notarized translation of the relevant passages in English. In such case, for the
purposes of interpretation of the bid, such translation shall govern.
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14.

15.

16.

17.
17.1

17.2

17.3
17.4.1

17.5

17.6

18.

19.

TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet,
the Technical Proposal shall comprise of formats and requirements given in the Bid
Data Sheet.

14.2 Al the document/information enclosed with the technical proposal should be self-
attested and certified by bidder. The bidder shall be liable for forfeiture of his earnest
money deposit, if any document/information are found false/fake/untrue before
acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning
authority may at his discretion forfeit his performance security/guarantee security
deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID

i The bidder shall have to quote rates in format referred in bid data sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contact given in NIT. The
overall percentage rate would apply for all items of work.

i, Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found, lower of the two shall be taken as valid and correct.

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies and the Employer shall not be liable for the same.

iv. ~ The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the bid data sheet.

PERIOD OF VALIDITY OF BIDS
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close

for biding” as prescribed by the Employer. The validity of the bid can be extended by mutual

consent in writing.
EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount
specified in the Bid Data Sheet.

‘EMD/Bid security shall be submitted only online using options available in the tender portal
within the specified time limit. Bidder are advised to process it well in advance. No claim shall
be entertained due to delay in online transactions via payment gateway/banking portal.’
(Amendment made as per circular F 10-17/2020/18-2 Bhopal dated 27-11-2020 by UDHD
Bhopal)

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of the
decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the
agreement after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for whatsoever
reason, shall result in forfeiture of the earnest money deposit.

SUBMISSION OF BID

The bidder is required to submit digitally signed bid i.e. Envelop A, B, & C online only. No
Physical submission of the bid will be accepted in exceptional case under clause 19.7
(Amendment made as per circular F 10-17/2020/18-2 Bhopal dated 27-11-2020 by UDHD
Bhopal)

D. OPENING AND EVALUATION OF BID
PROCEDURE

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents
shall be checked. In cases where Envelop ‘A’ does not contain all requisite
documents, such bid shall be treated as non-responsive, and Envelop B and/or C of
such bid shall not be opened.
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20.

21.

22,

23.

19.2

19.3

19.4

19.5

19.6

19.7

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified. The bidder shall have freedom to witness
opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified
in Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date
notified. The bidder or his authorized representative shall have freedom to witness
opening of the Envelope ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the
lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring any
liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a
distinct part of it.

“In exceptional case, if physical submission of certain documents is found essential,
then express prior permission must be obtained in writing by the tender issuing
authority from an authority who is a rank higher. In such a case, such documents are
required to be submitted physically at the place and date time specified in bid data
sheet. In case of any mismatch in the documents submitted in the physical form and
that uploaded online, or if the contractor fails to submit the documents physically, the
bid shall be liable for rejection as non-responsive (Amendment made as per circular F
10-17/2020/18-2 Bhopal dated 27-11-2020 by UDHD Bhopal)

Confidentiality

20.1

20.2

Information relating to examination, evaluation, comparison, and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or
contract award decisions may result in the rejection of its bid.

E. AWARD OF CONTRACT

Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that
his bid has been accepted. The original copy of affidavit will have to be submitted by the
successful bidder at the time of signing contract (Amendment made as per circular F 10-
17/2020/18-2 Bhopal dated 27-11-2020 by UDHD Bhopal).

Performance Security

221

22.2

Prior to signing of the Contract the bidder to whom LOA has been issued shall have
to furnish performance security of the amount, in the form and for the duration, etc. as
specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet and
shall be in the form and for the duration, etc. similar to performance security.

Signing of Contract Agreement

23.1

23.2

233

The successful bidder shall have to furnish Performance security and additional
performance security, if any, and sign the contract agreement within 15 days of issue
of LOA.

The signing of contract agreement shall be reckoned as intimation to commencement
of work. No separate work order shall be issued by the Employer to the contractor for
commencement of work.

In the event of failure of the successful bidder to submit Performance Security and
additional performance security, if any or sign the Contract Agreement, his EMD shall
stand forfeited without prejudice to the right of the employer for taking any other
action against the bidder.
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24,

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

i. may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract; and

i, may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another party;

b. “fraudulent practice” means any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

c. “coercive practice” means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

d. “collusive practice” means an arrangement between two or more parties designed
to achieve an improper purpose, including influencing improperly the actions of
another party.

[End of ITB]

10
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Bid Data Sheet

GENERAL

SR.
No.

PARTICULARS

DATA

1

Office Inviting Tender

Office of the Divisional Forest Officer, North
Betul (T.) Division, Betul, MP

2 NIT No. --fa.-C} ----- /TC2026/....... , MP

3 Date of NIT 1201 [ /12026

# | BeCocumel Bownicad Date 13.01.2026 Time 05:15 pm to Date
available from date & time 02.02.2026 Time 12:00 pm

5 Website link www.mptenders.gov.in

SECTION 1 - NIT
NIT
CLAU PARTICULARS DATA

SE

2 Portal Fees As notified in E-tendering website
(also known as processing fee)

3 Cost of Bid Document As notified in E-tendering website
Cost of Bid Document Payable | Online
at
Cost of Bid Document In favor of | Office of the Divisional Forest Officer, North

Betul (T.) Division, Betul, MP

4 Affidavit Format As per 'Annexure- B'

5 Pre-qualifications required YES
If Yes, details As per' Annexure- C'

6 | Special Eligibility NO g
If Yes, details As per 'Annexure -D'
Key dates As per 'Annexure -A'

1"
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Bid Data Sheet

SECTION 2 -ITB

ITB
CLAUSE

PARTICULARS

DATA

1

Name of the ‘Work’

TURNKEY CONSTRUCTION OF OFFICE
BUILDING OF CONSERVATOR OF FORESTS,
FOREST CIRCLE, BETUL

Specifications & SOR As per 'Annexure — E'
Procedure for participation in e- As per 'Annexure — F'
tendering
Whether Joint Venture is allowed. | Yes
4 . .
If yes, requirement for Joint As per Annexure G
Venture
Envelope-A containing:
I.  Organizational details as per
'Annexure H'
II.  Cost of Bid Document
. EMD
IV.  An affidavit duly notarized as
12 per 'Annexure- B' Online only
V.  GST Registration
VI.  No Blacklisting Certificate as
per Annexure B1
VII.  Income Tax Returns for last
3 financial years
14 | Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - | (Format
I-1to I-5)
Note: The technical evaluation will be done
only on the basis of financial & physical
experience details submitted in formats ( I-1)
&( I-2) requiring Annual Turn Over & Bid
Capacity. Requirement as regard to Key
technical personnel, key Lab equipments &
construction requirement as per Formats I-3, I-
4 & I|-5 respectivaly shall not be part of
technical evaluation. However the non
compliance on these requirements during the
currancy of the contract may attract penalties.
Envelope-C Financial Bid As per 'Annexure - J'
15 Materials to be issued by the As per 'Annexure - K'
department
16 Period of Validity of Bid 365 days

12
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Bid Data Sheet

ITB

CLAUSE PARTICULARS DATA
Earnest Money Deposit Rs. 2,58,000
Forms of Earnest Money Online only
17 Deposit
EMD valid for a period of 09 months or as governed by portal
FDR must be drawn in Office of the Divisional Forest Officer, North
favour of Betul (T.) Division, Betul, MP
21 Letter of Acceptance (LOA) | As per 'Annexure -L'
(A formal work order on request of contractor
may be issued.)
Amount of Performance 3% of Contract Amount
Security
Additional Performance (Amended vide Govt. Order No. F-
Security, if any 53/2/2011/8Y/19/2822 Bhopal Date
10/08/2022  and F-53/2/2011/3AY/19/524
Bhopal Date 14/02/2025 )
22 Performance Security in As per 'Annexure- M-1'

the format

Performance Security in
favor of

Office of the Divisional Forest Officer, North
Betul (T.) Division, Betul, MP.

Performance Security valid
up to

As provided in the Contract Data
(Amended vide Govt. memo No.

1400/1246/ 2018/19/4Y Bhopal dt. 06-04-18)

13
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Annexure — A
(See Clause 1, 7 of Section 1 —NIT)

KEY DATES
S. No. Particulars Start Date & Time

1. Publish Date 13/01/2026 05.00 PM
2. Document Download / Sale Start Date 13/01/2026 05.15 PM
3. Bid Submission Start Date 13/01/2026 05.30 PM
4. Document Download / Sale End Date 02/02/2026 12.00 PM
5. Pre Bid Meeting N/a

6. Bid Submission End Date 02/02/2026 12.00 PM
7. Bid Opening Date 03/02/2026 12.00 PM

Note: Original term deposit receipt of earnest money deposit, demand draft for the
cost of bid document and affidavit shall be submitted by the bidder so as to reach the
office as prescribed in bid data sheet, at least before specified start time and date in
Key-Dates for opening of technical proposal as per Key-Dates in bid data sheet.

14
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Annexure-B
(see clause 3 of section 1' NIT)
/ /AFFIDAVID / /
(To be contained in Envlope A)
(On Non judicial stamp of Rs 50/-)

I/'We who is/are-----——=-=cwreeeeo
(status in the form/company) and competent for submission of the affidavit on
behalf of M/S (contractor)do solemnly affirm an oath and state

that:

I/we am/are fully satisfied for the correctness of the certificates/ records
submitted in support of the following information in bid documents which are
being submitted in response to notice inviting e-tender No
for —--—mmmmecaeee (name of work) dated=s-----—----- issued by the-------------- (name of
the department).

I/we am are fully responsible for the correctness of following self-certified
information/documents and certificates:

1. That the self-certified information given in the bid document is fully true
and authentic.
2. That:
a-Term deposit receipt deposited as earnest money,demand draft for cost of
bid document and other relevant documents provided by the Bank are
authentic.
b-Information regarding financial qualification and annual turnover is

correct.
c-Information regarding various technical qualification is correct.
3. No close relative of the undersigned and our firm/company is working with
the department.
OR
Following close relatives are working in the department:
Name Post Present Posting--------——-----——

Signature with seal of the Deponent(bidder)
[/We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 3 are correct to the best of my knowledge and
belief.
Verified today------=------ (dated)at----===eumev (place).
Signature with seal of the Deponent(bidder)
Note- Affidavit duly notarized in origional shall reach atleast one callender day
before opening of the bid.
(Section 2-Annexure-B)

15
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Annexure B-1
FORMAT : Self Declaration — No Blacklisting Certificate
To be submitted on ¥ 100 Stamp Paper

Date:
To,
Divisional Forest Officer,
North Betul (T.) Division, Betul, MP
Sir/Madam,
In response to the Tender Ref. No. dated

for
TURNKEY CONSTRUCTION OF OFFICE BUILDING OF CONSERVATOR OF
FORESTS, FOREST CIRCLE, BETUL as an owner/ partner/ Director of

I/We hereby declare that presently our Company/firm
is having an unblemished
record and is not declared ineligible for corrupt and fraudulent practices either
indefinitely or for a particular period of time by any State/ Central Government/ PSU.

We further declare that presently our Company/ firm
is not blacklisted
and not declared ineligible for reasons other than corrupt and fraudulent practices by
any State/ Central Government/ PSU on the date of Bid Submission.
If this declaration is found to be incorrect then without prejudice to any other
action that may be taken, my/ our security may be forfeited in full and the tender, if
any to the extent accepted may be canceled.

Thanking you,

Name of the Bidder: -

Authorized Signatory: -

Seal of the Organization: -
Date:
Place:

16
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Annexure - C
(See Clause-5 of Section 1 — NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:

A. Financial
“During the last three financial years, the bidder’s average
annual turnover must be at least twice the estimated value
of the items quoted in the tender, and the bidder must have
experience of similar work not less than 25% of the
estimated value of the tendered items.

ii. Bid Capacity —Bidder’s bid capacity, which shall be worked out as given in

format -2 of Annexure-l, should not be less than 50% of the probable
amount of contract.

B. Physical
Physical qualifications for the work shall be as below
S.no Particulars Quantity Period
1 Physical qualification required N/A
2 Earth Work
3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific Bid.
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Annexure — D
(See Clause-6 of Section 1 — NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

N/A

Note: Above criteria are indicative, subject to suitable stipulations by the
departments and specific bid.
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Annexure — E

(See Clause-2 of Section 2-ITB &
Clause 10 of GCC)

Specifications

See “ATTACHED DOCUMENT -1 “

Specifications

1. BUILDING WORKS, WATER SUPPLY & SANITARY FITTINGS: The schedule

of rates issued by Project Director, M.P.P.W.D. Bhopal in force from 01.01.2024.

2. ELECTRICAL WORK: The schedule of rates issued by Project Director,

M.P.P.W.D. inforce from 01.01.2024.

3. ROAD WORK: Schedule of rates issued by Engineer-in-Chief, M.P.P.W.D. in force
from 25.03.2022 & its amendment issued by MPPWD PIU and adopted by M.P.
Police Housing & Infrastructure Development Corporation Ltd. up to the date of issue

of N.I.T.

The provisions of general / special conditions of contract, those specified elsewhere
in the bid document, as well as execution drawings and notes, or other specifications
issued in writing by the Employer shall form part of the technical specifications of this

work.
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1.

Annexure — F
(See Clause-3 of Section 2 — ITB)

PROCEDURE FOR PARTICIPATION IN E-TENDERING

Registration of Contractor:

Tenders will be received from contractors registered in the eligible categories in
PWD, Railways, MES and Central Public Undertakings / Central Gouvt.
Departments/other State Governments/other State Public Sector Undertakings.

Digital Certificates:

The Bids submitted online should be signed electronically with a Class Ill Digital
Certificate to establish the identity of the Bidder submitting the Bid online. The
Bidders may obtain Class Il Digital Certificates issued by an approved Certifying
Authority authorized by the Controller of Certifying Authorities, Government of
India.

A Class lll Digital Certificate is issued upon receipt of mandatory identity proofs
along with an Application. Only upon the receipt of the required documents, a
Digital Certificate can be issued. For details please visit cca.gov.in

Note:

1. It may take up to 7 working days for issuance of Class Il Digital Certificate;
hence the bidders are advised to obtain the certificate at the earliest. Those
bidders who already have valid class lll Digital certificate need not obtain
another Digital Certificate for the same. The bidders may obtain more
information and the application form required to be submitted for the issuance
of Digital Certificate form cca.gov.in.

2. Bid can be submitted till bid submission end date. Bidder will require Digital
Signature While bid submission.

The digital certificate issued to the Authorized User of a Partnership firm /
Private Limited Company / Public Limited Company and used for online
bidding will be considered as equivalent to a no-objection certificate / power of
attorney to that user.

In case of Partnership Firm, majority of the Partners have to authorize a
specific individual through Authority Letter signed by majority of the Partners
of the firm.

In case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize a specific individual through authority letter. Unless
the certificate is revoked, it will be assumed to represent adequate authority of
the specific individual to bid on behalf of the Organization for online bids as
per Information Technology Act 2000. This Authorized User will be required to
obtain a Digital Certificate. The Digital Signature executed through the use of
Digital Certificate of this Authorized User will be binding on the firm. It shall be
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the responsibility of Management / Partners of the concerned firm to inform
the Certifying Authority, if the Authorized User changes, and apply for a fresh
digital certificate for the new Authorized User.

. Set Up of Bidders’ Computer System:

In order for a Bidder to operate on the e-tendering System, the Computer
System of the Bidder is required to be set up for Operating System, Internet
Connectivity, Utilities, Fonts, etc. the details are available at
www.mptenders.gov.in

. Key Dates:

The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid
on their side for tasks and responsibilities to participate in the bid, as all the
stages of each bid are locked before the start time and date and after the end
time and date for the relevant stage of the bid as set by the concerned
Department Official.

. Preparation and Submission of Bids:

The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid
Forms and submit Bid of all the envelopes and documents required to be
uploaded related to the Tender as per the time schedule mentioned in the key
dates of the Notice Inviting Tenders after signing of the same by the Digital
Signature of their authorized representative.

. Purchase of bid Documents:

For purchasing of the bid document bidders have to pay service charge online
only. Which is Rs. (as per bid data sheet) cost of bid document is separately
maintained in the detail NIT. The bid document shall be available for purchase to
concerned eligible bidder immediately after online release of the bid and up to
scheduled date and time as set in the key dates. The payments for the cost of bid
document shall be made online through Debit/Credit Card / Net-Banking or NEFT
Challan Through the payment gateway provided on the portal.

. Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid till bid submission end date.
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Annexure - G
(See Clause-4 of Section 2 — ITB)

JOINT VENTURE (J.V.)
If J.V. is allowed following conditions and requirements must be fulfilled:

Bids submitted by a joint venture of two or more firms as partners shall
comply with the following requirements:

a. one of the partners shall be nominated as being Lead Partner, and this
authorization shall be evidenced by submitting a power of attorney signed
by legally authorized signatories of all the partners;

b. the bid and, in case of a successful bid, the Agreement, shall be signed
so as to be legally binding on all partners;

c. the partner in charge shall be authorized to incur liabilities and receive
instructions for and on behalf of any and all partners of the joint venture
and the entire execution of the contract, including payment, shall be done
exclusively with the partner in charge;

d. all partners of the joint venture shall be liable jointly and severally for the
execution of the contract in accordance with the contract terms, and a
statement to this effect shall be included in the authorization mentioned
under [c] above, as well as in the bid and in the Agreement [in case of a
successful bid];

¢. The joint venture agreement should indicate precisely the role of all
members of JV in respect of planning, design, construction equipment,
key personnel, work execution, and financing of the project. All members
of JV should have active participation in execution during the currency of
the contract. This should not be varied/modified subsequently without
prior approval of the employer;

f. The joint venture agreement should be registered, so as to be legally
valid and binding on all partners; and

g. a copy of the Joint Venture Agreement entered into by the partners shall
be submitted with the bid.

2. The figures for each of the partners of a joint venture shall be added
together to determine the Bidder's compliance with the minimum
qualifying criteria required for the bid. All the partners collectively must
meet the criteria specified in full. Failure to comply with this requirement
will result in rejection of the joint venture's bid.

3. The performance security of a Joint Venture shall be in the name of the
partner Lead Partner/joint venture.

4. Attach the power of attorney of the partners authorizing the Bid
signatory(ies) on behalf of the joint venture
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5. Attach the agreement among all partners of the joint venture [and which
is legally binding on all partners], which shows the requirements as
indicated in the Instructions to Bidders'.

6. Furnish details of participation proposed in the joint venture as below:
DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM"B” FIRM"C”

Financial

Planning

Construction Equipment

Key personnel

Execution of Work
(give details on contribution of
each)

Clarification:-

1. Annexure-G (Page 24) of the bid document describes the conditions and
requirement to be applied/fulfilled in case of bidding by the joint venture (J.V.).
For the purpose of evaluation of technical bids, it is hereby clarified that in
addition to the conditions contained in Annexure-G of the bid document, the
partners of J.V. should satisfy the qualification criteria as below: -

a. The lead partner must have a share of minimum 51% in the J.V.

b. The other partner(s)must have a share of minimum 26% in the J.V.

c. The lead partner and the other partner must also meet 51% and 26% of
the all-qualification criteria respectively except for the requirement of work
experience described in Annexure-I-1(A) (Page 26). However, both the
partners must satisfy the full (100%) qualification criteria jointly. For this
purpose, the qualification of individual partners shall be added (for Annual
Average Turn Over and for Bid Capacity only).

d. Following clarification / amendment is hereby done in requirement
contained in Annexure-I-1(A) for J.V.

i. “During the last three financial years, the bidder's average annual
turnover must be at least twice the estimated value of the items
quoted in the tender, and the bidder must have experience of similar

work not less than 25% of the estimated value of the tendered items.
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Annexure — H

(See Clause-12 of Section 2 — ITB & Clause 4 of GCC)
ORGANIZATIONAL DETAILS

(To be contained in Envelope-A)

S. No. Particulars Details
1 Registration number issued by Centralized Registration | (if applicable scanned copy of proof of
System of Govt. of M.P. or Proof of application for | application for registration to the uploaded)
registration.
2 Valid Registration of bidder in appropriate class through | Registration No.
Centralized Registration of Govt. of MP Date
(Scanned copy of Registration to be
uploaded)
3 Name of Organization / Individual / Proprietary Firm /
Partnership Firm
4 Entity of Organization
Individual/ Proprietary Firm/ Partnership Firm Registered
under Partnership Act)/ Limited Company, (Registered
under the Companies Act-1956)/ Corporation/ Joint
Venture
5 Address of Communication
6 Telephone Number with STD Code
7 Fax Number with STD Code
8 Mobile Number
9 E-mail Address for all communications
Details of Authorized Representative
10 | Name
11 Designation
12 | Postal Address
13 | Telephone Number with STD Code
14 | Fax Number with STD Code
15 | Mobile Number
16 | E-mail Address
Note: In case of partnership firm and limited company certified copy of partnership deed/

Articles of Association and Memorandum of Association along with registration

certificate of the company shall have to be enclo

sed.

Signature of Bidder with Seal
Date: _
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Annexure-|
(See Clause-14 of Section 2 — ITB)

Envelope - B, Technical Proposal
Technical Proposal shall comprise the following documents:

S. Particulars Details to be submitted

No

1 | Experience - Financial & Physical Annexure | (Format: 1-1)

2 | Annual Turnover Annexure - 1 (Format: 1-2)

3 | List of technical personnel for the key Annexure - 1 (Format: 1-3)
positions

4 | List of Key equipment’s/ machines for Annexure - 1 (Format: 1-4)
quality control labs

5 | List of Key equipment’s / machines for Annexure - 1 (Format: 1-5)
construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and
indexed.
2. Technical Proposal uploaded otherwise will not be considered.
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A.

a)

b)

Annexure — | (Format: 1-1)
(See Clause-14 of Section 2 - ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

Financial Requirement:
The bidder should have completed either of the below:

three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3financial years; or

two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 3financial years; or

one similar work of aggregate cost not less than the amount equal to 50% of
the

probable amount of contract in anyone financial year during the last 3 financial
years.

Clarification

In this regard it is clarified that the requirement in Annexure-C as well as in Annexure
-1 are generally for having completed similar work in last 3 financial years. However,
the bidders who have executed a part of the project during last 3 financial years, and
that part covers all the major items of work offered in this bid and the value of such
executed part is more than the qualified amount mentioned in Annexure-C and / or
Annexure-l shall be considered.

It is clarified that works completed/executed before last date of bid submission in the
current financial year shall also be considered towards works experience requirement
described in Annexure-C and Annexure I-1 of the document. Therefore, for this
purpose the works completed/executed during current financial year up to last date of
Bid submission shall be considered in this case last 3 financial year will be counted
as current financial year and 2 years backwards.
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To be filled in by the contractor:
i.  Details of successfully completed similar works shall be furnished in the following

format.
ii.  Certificate duly signed by the employer shall also be enclosed for each completed

similar work.

Agreement Name of Date of Date of Amount of | Employer's
Number & Year Work Work Completion Contract Name and
Order Address
I Il I v Vv VI

Existing commitments - (Value of 'C' for Bid Capacity formula)

Agreement | Name of Date of Date of Amount Amount | Employer's
Number & Work Work Completion of of Name and
Year Order Contract balance Address
work
B. Physical Requirement:

Execution of similar items of work in anyone financial year during the last 3 financial
years should not be less than the minimum physical requirement fixed for the work

S. No. | Particulars Actual (To be filled in by the
Quantity contractor)
Executed
Year — 1 Year — 2 Year —3
1 Physical qualification required
2 Earthwork
3 Concrete work

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual
quantity
executed in anyone year during the last O3 financial years.

2. Similar works: The similarity shall be based on the physical size,
complexity, methods, technology, or other characteristics of main items of
work viz. earth work, cement concrete, Reinforced cement concrete, brick
masonry, stone masonry, electric works, road works etc.
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Annexure — | (Format: 1-2)
(See Clause-14 of Section 2 — ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than
50% of the probable amount of contract, during the last 3 financial years.

To be filled in by the contractor:

Financial Payments received for contracts in
Year progress or completed

Note:
i. Annual turnover of construction should be certified by the Chartered Accountant.

ii. Audited balance sheet including all related notes, and income statements for the
above financial year to be enclosed.

Clarification:-

Provisional balance sheets for financial year 2023-24 shall be considered
subject to authentication by the C.A.
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Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as
stated above are to be evaluated further for bid capacity as under:

Bid Capacity=(1.5AXB)-C
Where,

A = Maximum value of civil engineering works executed in any one year
during the last 3 years (10% weightage per year shall be given to bring
the value of work executed at present price level)

B = Proposed contract period in years.

C = Amount of work in hand at present.
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Annexure — | (Format: 1-3)

(See Clause-14 of Section 2 — ITB and clause 6 of GCC)

List Of Technical Personnel for The Key Positions

Minimum requirement

Available with the bidder

5 c 5|6 58/%8 Sleg s 589%8
S| 3 SEIR |0 |35/25/S|8|288 |0 3526
Z| O E ol 8 o | = ¢ | Z ] 0| € o 8 ol = = =
| O c S| = < |2 om0 |2 |lc5= <290
w > = 3 ] £ of - | > = 32 © = o +«—= QO

g =583 E5lea| 82§55 | [Edca

X = | O (7)) X o O (7))

1 | Project

Manager
2 | Site

Engineer
3 | Plant

Engineer
4 | Quantity

Surveyor
5 | Soil &

Material

Engineer
6 | Supervisor
7
8

Note: Itis clarified that the minimum requirement is a mandatory requirement and
part of technical bid, but the pre qualification is not to be done on the basis of

this criteria.
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Annexure — | (Format: 1-4)
(See Clause-14 of Section 2 — ITB and clause 6 of GCC)

List Of Key Equipment's/ Machines For Quality Control Labs

Minimum requirement

Available with the bidder

S.No

Name of Equipment/ Quantity
Machinery

S.No.

Name of Equipment/
Machinery

Quantit
y

Machinery and Equipment Required for

Conducting Test as per MOST
Specification V Revision

Note: It is clarified that the minimum requirement is a mandatory requirement and
part of technical bid, but the pre qualification is not to be done on the basis of

this criteria.
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Annexure — | (Format: 1-5)
(See Clause-14 of Section 2 — ITB)

List of Key Equipment's Machines for Construction Work

Minimum requirement Available with the bidder
S.No. Name of Equipment/ Machinery Quantity S.No. Name of Quantity

Equipment/
Machinery

1 Tipper Trucks -

2 Motor Grader -

3 Dozer -

4 Front end Loader -

5 Smooth Wheeled roller -

6 Vibratory Roller -

7 Hot mix plant with electronic control -

8 Paver finisher with electronic sensor -

9 Water tanker -

10 | Bitumen Sprayer -

11 | Tandem Roller -

12 | Concrete mixer with Integral weigh Batching )

facility
13 | Slip Form Concrete paver capable of

paving in required width of carriageway in
one single pass including all appropriate
accessories such as, integral vibratory -
system and electronic sensors ancillary
equipment for applying curing compound,
joint cutting etc.

14 Concrete batching and mixing plant with
automatic control (minimum 100 cum/hour)

15 | Pneumatic type roller -

16 Batch Mixing plant with electronic controls
(series minimum 100-120 TPH capacity as -
required

Total -

Note. 1. The Bidder has to either provide evidence of owning the equipment or of having made
lease arrangements for employing the required equipment’s as listed in the table above.
Bidders can also give an undertaking that if he is awarded the work, he shall make suitable
arrangement for providing these equipment’s, prior to signing the agreement.

2. It is clarified that the minimum requirement is a mandatory requirement and part of

technical bid, but the pre-qualification not to be done based on this criteria.
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Annexure - J
(See Clause-14 of Section 2 — ITB)

FINANCIAL BID
(To be contained in Envelop-C)

NAME OF WORK: -

I/We hereby bid for the execution of the above work within the time specified at the rate
()R or at par based on the Bill of Quantities and item wise rates given therein in all
respects and in accordance with the specifications, designs, drawings and instructions in writing in all
respects in accordance with such conditions so far as applicable. I/We have visited the site of work
and | am are fully aware of all the difficulties and conditions likely to affect carrying out the work. 1/We
have fully acquainted myself/ourselves about the conditions in regard to accessibility of site and
quarries/kilns, nature and the extent of ground, working conditions including stacking of materials,
installation of tools and plant conditions effecting accommodation and movement of labour etc.
required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof
to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money
mentioned in the said conditions. \

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities and item
wise rates given therein shall be quoted.

J. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not
ready to accept such valid and correct rate and declines to furnish performance security and
sign the agreement his earnest money deposit shall be forfeited.

k. iii. In case the percentage "above" or"below” is not given by a bidder, his bid shall be treated
as non-responsive.

L. iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage
quoted by the bidder.

Signature of Bidder
Name of Bidder
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the............. dayof ......coooiiiiiiinin 20....

Signature of Officer by whom accepted
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Annexure — K

(See Clause-15 of Section 2 — ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.no

Name of material

Rate (Issue
rate)

Unit

Remarks
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Annexure — L
(See Clause-21 of Section 2 — ITB)

LETTER OF ACCEPTANCE

No. Dated ..................
To,

M/S. o _

(Name and address of the contractor)
Subject:

-X0x-

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of
the Governor of Madhya Pradesh at your bided percentage .............. below/ above

or at par the Bill of Quantities and item wise rates given therein.
You are requested to submit within 15 (Fifteen) days from the date of
issue of this letter:
a. The performance security/ performance guarantee of Rs.
............... (in figures)
(RUPEES. ... in words
only). The performance security shall be in the shape of term
deposit receipt bank guarantee of any nationalized / schedule
commercial bank valid up to three months after the expiry of
defects liability period.
b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in
the bid is months including/ excluding rainy season, shall be reckoned from
the date of signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to
commencement of work and no separate letter for commencement of work is
required. Therefore, after signing of the agreement, you are directed to contact the
Officer-in-charge for taking the possession of site and necessary instructions to start
the work.

Yours Faithfully
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Annexure-M
BID SECURITY (BANK GUARANTEE / FDR)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has
submitted his Bid dated (date) for the construction of
[name of Contract hereinafter called "the Bid"]

KNOW ALL PEOPLE by these presents that we (name
of Bank) of [name of country] having our registered office at
(hereinafter called "the Bank") are bound unto Divisional
Forest Officer, North Betul (T.) Division, Betul, MP in the sum of
* for which payment well and truly to be made to the said
Divisional Forest Officer, North Betul (T.) Division, Betul, MP the Bank itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are:
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid.
OR
(2) If the Bidder having been notified to the acceptance of his bid by Divisional Forest
Officer, North Betul (T.) Division, Betul, MP during the period of Bid validity
(a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

(b) fails or refused to furnish the Performance Security, in accordance with

the Instructions to Bidders; or

We undertake to pay to the Divisional Forest Officer, North Betul (T.)
Division, Betul, MP up to the above amount upon receipt of his first written demand, without
the Divisional Forest Officer, North Betul (T.) Division, Betul, MP having to substantiate
his demand, provided that in his demand of Divisional Forest Officer, North Betul (T.)
Division, Betul, MP will note that the amount claimed by him is due to him owing to the
occurrence of one or any of the two conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force up to and including the date 365 ** days
after the deadline for submission of Bids as such deadline is stated in the Instructions to
Bidders or as it may be extended by the Divisional Forest Officer, North Betul (T.)
Division, Betul, MP notice of which extension(s) to the Bank is hereby waived. Any
demand in respect of this guarantee should reach the Bank not later than the above date.

DATE SIGNATURE
WITNESS SEAL

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Bid Data
Sheet at reference 17.

> EMD should be valid for a period of Nine Months or more.
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Annexure — M-1
(See Clause-22 of Section 2 — ITB)

PERFORMANCE SECURITY

To

.................................... [name of Employer]

.................................... [address of Employer]

WHEREAS . [name and address of
Contractor](Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of
Acceptance No. ... dated ... to execute

called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee/FDR by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractor such a Bank
Guarantee/FDR:

NOW THEREFORE we hereby affirm that we are the Guarantor and
responsible to you on behalf of the Contractor, up to atotal of ........................... [amount
of guarantee]” ... (in words), such sum being
payable in the types and proportions of currencies in which the Contract Price is payable,
and we undertake to pay you, upon your first written demand and without cavil or argument,
any sum or sums within the limits of ..................... [Amount of guarantee]as
aforesaid without your needing to prove or to show grounds or reasons for your demand for
the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the
terms of the Contract of the Works to be performed there under or of any of the Contract
documents which may be made between you and the Contractor shall in any way release us
from any liability under this guarantee, and we hereby waive notice of any such change,
addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of
the Defect Liability Period.

Signature, Name and Seal of the guarantor .....................cocociil.
NaME Of BANK ... e
A S . s
Phone No., Fax No., E-mail Address, of Signing Authority ..................
Date ..o

e An amount shall be inserted by the Guarantor, representing the percentage the
Contract Price specified in the Contract including additional security for unbalanced
Bids, if any and denominated in Indian Rupees.
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SECTION 3 Conditions of Contract
Part — | General Conditions of Contract
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A. General

1. DEFINITIONS
1.1 Bill of Quantities: means the priced and completed Bill of Quantities forming part of the

Bid.

1.2 Completion: means completion of the work as certified by the Officer-in-Charge in

accordance with provisions of agreement.

1.3 Contract: means the Contract between the Employer and the Contractor to execute,

complete and/or maintain the work. Agreement is synonym of Contract and carries the
same meaning wherever used.

1.4 Contract Data: means the documents and other information which comprise of the

Contract.

1.5 Contractor: means a person or legal entity whose bid to carry out the work has been

accepted by the Employer.

1.6 Contractor's bid: means the completed bid document submitted by the Contractor to the

Employer.

1.7 Contract amount: means the amount of contract worked out on the basis of accepted

bid.

1.8 Completion of work: means completion of the entire contracted work. Exhaustion of

quantity of any particular item mentioned in the bid document shall not imply completion
of work or any component thereof.

1.9 Day: means the calendar day.
110 Defect: means any part of the work not completed in accordance with the

1.11

specifications included in the contract.
Department: means Forest Department of the State Government which adopts this
document.

1.12 Drawings: means drawing including calculations and other information provided or

approved by the Engineer-in-Charge.

113 Employer: means the party as defined in the Contract Data, who employs the

Contractor to carry out the work. The Employer may delegate any or all functions to a
person or body nominated by him for specified functions. The word Employer /
Government / Department wherever used denote the Employer.

114 Equipment: means the Contractor's machinery and vehicles brought temporarily to

the Site for execution of work.

1.15 Government: means Government of Madhya Pradesh.
1.16  In Writing: means communicated in written form and delivered against receipt.
1.17  Material: means all supplies, including consumables, used by the Contractor for

1.18
1.19

1.20

1.21

1.22

1.23

1.24

1.25

incorporation in the work.

Officer-in-charge: means the person named in the Contract Data.

Stipulated period of completion: means the period in which the Contractor is required
to complete the work. The stipulated period is specified in the Contract Data.
Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Officer-in-charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where ever
used.

Variation: means any change in the work which is instructed or approved as variation
under this contract.
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1.26 Work: The expression "work" or "works" where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

21 Interpretations
In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. Words indicating the singular also include the plural and vice versa.

C. provisions including the word "agree", "agreed" or "agreement" require the
agreement to be recorded in writing;

d. written" or "in writing" means hand-written, type-written, printed or electronically
made, and-resulting in a permanent record;

2.2 Documents Forming Part of Contract:

1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)
3. Conditions of Contract:
i. Part | General Conditions of Contract and the Contract Data;
with all Annexure
ii. Part Il Special Conditions of Contract.
. Specifications
. Drawings
. Bill of Quantities
. Technical and Financial Bid
. Agreement, and
. Any other documents), as specified.

O 0 3 N L b

3. Language and Law
The language of the Contract and the law governing the Contract are stated in the Contract
Data Sheet.

4. Communications
All certificates, notice or instruction to be given to the Contractor by Employer/Officer-in-charge
shall be sent to the address or contact details given by the Contractor in [Annexure H of ITB].
The address and contact details for communication with the Employer/ Officer-in-charge shall
be as per the details given in the Contract Data. Communication between parties that are
referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other
electronic means (email/WhatsApp) shall also be effective on confirmation of the transmission.
The notice sent by registered post or speed post shall be effective on delivery or at the expiry
of the normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Officer-in- Charge.

5. Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in the
Contract Data with following conditions:

a. The Contractor may subcontract up to 25 percent of the contract price with the approval of
the Employer in writing, but will not assign the Contract. Subcontracting shall not alter the
Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.
i. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant &machinery
c. The sub-contractor will have to be registered in the appropriate category in the
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centralized registration system for contractors of the Govt. of MP.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure |-3 of Bid Data Sheet, if applicable. If
the Contractor fails to deploy required number of technical staff, recovery as specified
in the Contract Data will be made from the Contractor.

6.2 If the Officer-in-charge asks the Contractor to remove a person who is a member of
the Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within three days and has no further connection with
the Works in the Contract.

7. Force Majeure

7.1 The term "Force Majeure" means an exceptional event or circumstance:
(a) Which is beyond a Party's control,
(b) Which such Party could not reasonably have provided against before entering
into the Contract,
(c) Which, having arisen, such Party could not reasonably have avoided or
overcome, and
(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not Ilimited to, exceptional events or

circumstances of the kind listed below, so long as conditions (a) to (d) above are

satisfied:
(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i) Rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or wusurped power, or civil war,
(i) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor's Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radioactivity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity, and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

7.2 In the event of either party being rendered unable by force majeure to perform any duty or
discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon notification to the other party be suspended for the
period during which force majeure event lasts. The cost and loss sustained by either party
shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be
at liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.
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8.2 All risks and consequences arising from the inaccuracies or falseness of the documents
and/or information submitted by the contractor shall be the responsibility of the Contractor
alone.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works

10.1 The Contractor shall construct, install, and maintain the Works in accordance
with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with
the instructions and requirement of the Officer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfilment of this contract whether such
means may or may not be approved or recommended by the Officer-in-charge.

11. Discoveries
Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Officer-in-charge of such discoveries and carry out the Officer-in-charge
instructions for dealing with them.

12. Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in Contract
Data in writing giving full description and grounds of dispute. It is clarified that merely
recording protest while accepting measurement and/or payment shall not be taken as
raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after
expiry of 45 days of its first occurrence shall not be entertained and the Employer shall
not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to
the Appellate Authority as defined in the Contract Data. The Appellate Authority shall
decide the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhya stham Adhikaran Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control
13. Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Officer-
in-charge for approval a programme showing the general methods, arrangements,
order and timing for all the activities for the construction of works.

13.2 The programme shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its execution.
The contractor shall submit the list of equipment and machinery being brought to site,
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14.

15.

16.

17.

the list of key personnel being deployed, the list of machinery/equipment being placed
in field laboratory and the location of field laboratory along with the programme.

13.3 An update of the programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

13.4 The Contractor shall submit to the Officer-in-charge for approval an updated
programme at intervals no longer than the period stated in the Contract Data. If the
Contractor does not submit an updated programme within this period, the Officer-in-
charge may withhold the amount stated in the Contract Data from the next payment
certificate and continue to withhold this amount until the next payment after the date
on which the overdue programme has been submitted.

13.5 The Officer-in-charge approval of the programme shall not alter the Contractor's
obligations.

Extension of Time

14.1  The contract is for completion of works and therefore non approval of EOT shall not in
any way invalidate the contract. The contractor will have to complete the works.

14.2  In the event of delays attributable to the contractor, the EOT shall not be given by the
Officer-in-charge and the Liquidated Damages shall be levied from the contractor in
accordance with the provisions of the contract.

14.3 In the event, the delays are not attributable to the contractor the EOT may be issued
by the Officer-in-charge without imposition of Liquidated Damages either Suo-motto
or on a written request of the contractor.

It is clarified that out of the total delays in completion of works, the EOT shall be
issued only for the part, which is not attributable to the contractor.
(Amended as per Govt. OrderNo. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-

2018)

Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of signing
of the agreement. It is clarified that the need for issue of work order is dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the works,
the contractor shall have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the

Contract Data, the Officer-in-charge shall retain from the bills of the Contractor amount
equal to the liquidated damages livable until the Contractor makes such delays good.
However, the Officer-in-charge shall accept bankable security in lieu of retaining such
amount.

15.6 If the Contractor is given extension of time after liquidated damages have been paid,
the Officer-in-charge shall correct any over payment of liquidated damages by the
Contractor in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be
adjusted against the liquidated damages levied.

Contractor's quoted percentage
The Contractor's quoted percentage rate referred to in the "Bid for works" will be
deducted / added, from / to the net amount of the bill after deducting the cost of
material-supplied by the department
Tests
17.1 The Contractor shall be responsible for:
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17.2

17.3

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

The contractor shall have to establish field laboratory for the works above Rs 50 lakh

within the time specified and having such equipment’s as are specified in the Contract

Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is

specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1
18.2

18.3

The Defect Liability Period of work in the contract shall be as per the Contract Data.
The Contractor shall promptly rectify all defects pointed out by the Officer-in-charge
well before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to
the satisfaction of the Officer-in-charge, within the time specified by the Officer-in-
charge, the Officer-in-charge will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance Security
or any amount due or that may become due to the contractor and other available
securities.

D. Cost Control

19. Variations —Change in original Specifications, Designs, and Drawings etc.

19.1

19.2

The Officer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the work
and the contractor shall carry out the work in accordance with any instructions which
may be given to him in writing signed by the Officer-in-charge, and such alterations,
omission, additions or substitutions shall not invalidate the contract and any altered,
additional or substituted work, which the contractor may be directed to do in the
manner above specified, as part of the work, shall be carried out by the contractor on
the same conditions in all respects on which he agrees to do the main work.

The time for the completion of the work shall be extended in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Employer shall be conclusive as to such proportion.

20. Extra items
All such items which are not included in the priced BOQ shall be treated as extra items.
21. Payments for Variations and / or Extra Quantities

211

The rates for such additional (Extra quantity), altered or substituted work / extra items
under this clause shall be worked out in accordance with the following provisions in
their respective order: -
The contractor is bound to carry out the additional (Extra quantity), work at
the same rates as are specified in the contract for the work.

If the item is not in the priced BOQ and is included in the PWD SOR, the rate shall be
arrived at by applying the quoted tender percentage on the SOR rate.

If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class
(type) of work as is provided in the contract (priced BOQ) for the work.

If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such composite work item
shall be worked out on the basis of the concerned Schedule of Rates minus/plus the
percentage quoted by the contractor.

If rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
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22,

23.

24

25.

determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts wil be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of
prevailing market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).
In case the contractor does not accept the rate approved by the Officer-in-
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

No compensation for alterations in or restriction of work to be carried out.

221

222

223

If at any time after the commencement of the work, the Officer-in-charge, for any
reason whatsoever, not require the whole or any part of the work as specified in the bid
to be carried out; the Officer-in-charge shall give notice in writing of the fact to the
Contractor and withdraw that whole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution of
work in full or on account of any loss incurred for idle men and machinery due to any
alteration or restriction of work for whatsoever reason.

The Officer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any

authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the
Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional

Performance Security, if any; and/or Security Deposit and / or any sums payable under
the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum

may be recovered from any payment due to the contractor under any other contract of
the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears of

Tax

25.1

land revenue under the M.P. Land Revenue Code.

The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax

and other levies, duties, cases, toll, taxes of Central and State Governments, local bodies and
authorities inclusive of GST.

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and

duties in respect of materials actually consumed on public work, shall be borne by the
Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be

payable to the contractor.

26. Check Measurements

The department reserves to itself the right to prescribe a scale of check
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26.2

26.3

measurement of work in general or specific scale for specific works or by other
special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
'otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause 24
above.

27. Termination by Officer-in-Charge

27.1  If the Contractor fails to carry out any obligation under the Contract, the Officer-in-
Charge may by notice require the Contractor to make good the failure and to
remedy it within a specified reasonable time.

27.2  The Officer-in-Charge shall be entitled to terminate the Contract if the Contractor:

a. abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract;

b. the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

C. without reasonable excuse fails to comply with the notice to correct a particular
defect within a reasonable period of time;

d. the Contractor does not maintain a valid instrument of financial security as
prescribed;

e. the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a
field laboratory as specified in the Contract Data;

g. If the contractor, in the judgment of the Officer-in-Charge has engaged in corrupt or
fraudulent practices in competing for or in executing the contract;

h. Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Officer-in-Charge may, upon giving 14
days' notice to the Contractor, terminate the Contract and expel the Contractor from
the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the
Officer-in-Charge may terminate the Contract immediately.

27.4 Notwithstanding the above, the Officer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor.

27.5 In case any work is partially completed owing to termination of a contract, the
remaining work can be completed through tender process or through department.

28. Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the Officer-in-Charge shall issue a
certificate for the value of the work done less Advance Payments received up to the
date of issue of the certificate, less other recoveries due in terms of the contract,
less taxes due to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in the contract Data.
(As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt. 2.11.15)

28.2  Payment on termination under clause 27.4 above: -
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If the Contract is terminated under clause 27.4 above, the Officer-in-Charge
shall issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the Contractor's personnel employed solely
on the Works, and the Contractor's costs of protecting and securing the Works and
less advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at source
as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

29, Performance Security
The Contractor shall have to submit performance security and additional
performance security, if any, as specified in the Bid Data Sheet at the time of signing of the
contract. The contractor shall have to ensure that such performance security and additional
performance security, if any, remains valid for the period as specified in the Contract Data.

30. Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified
in the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

30.3 The Security deposits shall be refunded of completion of defect liability period. The
additional performance security shall be refunded on satisfactory completion of the
work.

(As per Amended vide Govt. memo No.F-53/ 16/2012/19/yo/1317 dt. 28.02.15)

31. Price Adjustment
31.1  Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following principles and procedures
and as per formula given in the contract data.

(a) The price adjustment shall apply for the work done from the start date given
in the contract data up to the end of the initial intended completion date or
extensions granted by the Engineer and shall not apply to the work carried
out beyond the stipulated time for reasons attributable to the contractor.

(b) The price adjustable shall be determined during each month from the formula
given in the contract data.

(c) Following expression and meaning are assigned to the work done during
each month:
R= Total value of work during the month. It would include the amount of

secured advance granted, if any, during the month, less the amount
of secured advance recovered, if any during the month. It will exclude
value of works executed under variations for which no price
adjustment shall be payable.

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018)

31.2 To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018)
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32. Mobilization and Construction Machinery Advance

321
32.2

32.3
324

32.5

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Officer-in-Charge shall make interest bearing advance payment
to the contractor of the amounts stated in the Contract Data, against provision by
the contractor of an unconditional Bank Guarantee in a form and by a nationalized
/ scheduled bank, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been repaid, but the amount of the guarantee shall be progressively
reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of the
cost of construction machinery and admissible only for new construction
machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the Contractor.
No account shall be taken of the advance payment or its recovery in assessing
valuations of work done, variations, price adjustments, compensation events, or
liquidated damages.

33. Secured Advance

33.1
33.2

33.3

Payment of Secured Advance shall be applicable if provided in the Contract Data.
If applicable, the Officer-in-Charge shall make advance payment against
materials intended for but not yet incorporated in the Works and against provision
by the contractor of an unconditional Bank Guarantee in a form and by a
nationalized/ scheduled bank, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been adjusted, but the amount of the guarantee
shall be progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

33.4The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates
The payment to the contractor will be as follows for construction work:

(a)

(b)
(c)
(d)
(e)
()

(9)

(h)

The Contractor shall submit to the Officer-in-Charge monthly statements of the
value of the work executed less the cumulative amount certified previously,
supported with detailed measurement of the items of work executed.

The Officer-in-Charge shall check the Contractor's monthly statement and certify
the amount to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements
approved by the Officer-in-Charge.

The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Officer-in-Charge may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the light
of later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done

48



O/o Divisional Forest Officer, North Betul (T.) Division

Email- dfotnbetul@mp.gov.in Phone : 07141-234204

and completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
be considered as an admission of the due performance of the contractor any part
thereof, in any respect or the occurring of any claim.

)] The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

35.1

35.2

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Officer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Officer-in-Charge.

36. Final Account

36.1

36.2

The Contractor shall supply the Officer-in-Charge with a detailed account of the total
amount that the Contractor considers payable for works under the Contract within 21 days
of issue of certificate of physical completion of works. The Officer-in-Charge shall issue a
Defects Liability Certificate and certify any payment that is due to the Contractor within 45
days of receiving the Contractor's account if it is correct and complete. If the account is not
correct or complete, the Officer-in-Charge shall issue within 45 days a schedule that states
the scope of the corrections or additions that are necessary. If the Account is still
unsatisfactory after it has been resubmitted, the matter shall be referred to the Competent
Authority as defined in the Contract Data, who shall decide on the amount payable to the
Contractor after hearing the Contractor and the Officer-in-Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Officer-in-Charge shall proceed to
finalize the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transport.

The Contractor shall, if required by the Officer-in-Charge, deliver to the Officer-in-Charge a
return in detail, in such form and at such intervals as the Officer-in-Charge may prescribe,
showing the staff and the numbers of the several classes of labour from time to time
employed by the Contractor on the Site and such other information as the Officer-in-
Charge may require.

39. Compliance with Labour Regulations

391

During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and
any other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or the

Central Government or the local authority. Salient features of some of the major
labour laws that are applicable to the construction industry are given in the Contract
Data. The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made their under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts
as may be necessary to cause or observe, or for non-observance of the provisions
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stipulated in the notifications /byelaws /Acts /Rules /regulations including amendments,
if any, on the part of the Contractor, the Officer-in-Charge /Employer shall have the
right to deduct from any money due to the Contractor including his ~amount of
performance security. The Employer/ Officer-in-Charge shall also have right to recover
from the Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer. The employees of the Contractor and the
Sub-Contractor in no case shall be treated as the employees of the Employer at any
point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract etc. to
be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by
the contractor under the contract or any work claimed by him to have been done under
the contract and found not to, have been executed, the Contractor shall be liable to
refund the amount of overpayment and it shall be lawful for Government to recover the
same from him in the manner prescribed in clause 24 above and if it is found that the
Contractor was paid less than what was due to him, under the contract in respect of
any work executed by him under it, the amount of such under payment shall be duly
paid by Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

42.

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the
currency of the contract or becomes permanently incapacitated, where the surviving partners
are only minors, the contract shall be closed without levying any damages/ compensation as
provided for in clause 28.2 of the contract agreement. However, if the competent authority is
satisfied about the competence of the survivors, then the competent authority shall enter into a
fresh agreement for the remaining work strictly on the same terms and conditions under which
the contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the courts at the place where this agreement
is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data Sheet

A.
Gee Particulars Data
Clause
Employer Divisional Forest Officer, North Betul (T.) Division,
1.13 Betul, MP
Officer in Charge Divisional Forest Officer, North Betul (T.) Division,
1.18 Betul, MP
1.19 Stipulated Period of 09 Months
Completion
3 Language & Law of Contract English & Indian Contract Act 1872
Address & contact details of As per 'Annexure-H'
the Contractor
Address & contac.t det_alls of O/o Divisional Forest Officer,
4 | the Employer/Officer-in- | North Betul (T.) Division , Betul (Madhya Pradesh)
Charge — phone, Fax, e-mail. | Betul - Kalapatha (M.P), 460001
Email :- dfotnbetul@mp.gov.in,
Phone No:- 07141-234204
5 Subcontracting permitted for No
the Contract Value
Technical Personnel to be As per 'Annexure-I' (Format I-3)
6 provided by the contractor
Penalty, if required Technical To be decided by Officer-in-Charge
Personnel not employed
10 Specifications As per 'Annexure - E'
Drawings As per 'Annexure - N'
Competent Authority for Officer-in-Charge
deciding dispute under Dispute
12 Resolution System
Appellate Authority for deciding | In charge of forest circle/Field Director (in case of
dispute under Dispute Tiger Reserve) / Director (in other Wild life divisions /
Resolution System National Park)
Submission of construction At the time of signing of contract
program agreement
Period for submission of (a) Every 3 months
updated construction program | or
13 (b) at the end of every milestone,
whichever is less
Amount to be withheld for not @ 1 % (one) percent of contract amount, subject to a
submitting construction maximum of Rs. 50,000/-.
program in the prescribed
period
14 Competent Authority for Officer-in-Charge
granting Time Extension
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GCC
Clause

Particulars

Data

15

Milestones laid down for the
contract

YES

If Yes, details of Milestones

As per 'Annexure - O' or
as below, if not mentioned in Annexure -O:
Mile Stone 1:-
1/8th of the whole work before 1/4th of the whole
time allowed has elapsed,
Mile Stone 2:-
3/8th of the whole work before 1/2th of the whole
time allowed has elapsed
Mile Stone 3:-
3/4th of the whole work before 3/4th of the whole
time allowed has elapsed
Mile Stone 4:-
complete work within the stipulated time

Liquidated damage

As per 'Annexure - P'

17

List of equipment for lab

As per 'Annexure - Q'

Time to establish lab

30 days from date of signing of the Agreement

Penalty for not establishing
field Laboratory

1% of Contract Amount per month,
subject to a maximum of Rs. 50,000/- per month of
delay

18

Defect Liability Period

As below:

....... years;
(B) For Building works - 2 Years
Note: In accordance with clause 18 the defect
observed in the works during the Defect Liability
Period shall be intimated by the Officer-in-Charge to
the contractor and the contractor shall rectify the
defects promptly. In case the defects are not removed
in reasonable time, the same can be got done by the
Officer-in-Charge by way of-
(a) deploying departmental labour and material
or
(b) engaging a contractor by issuing a work order at
contract rate/SOR rate
or
(c) sanctioning supplementary work in a existing
agreement to a contractor for zonal works or other
similar work
or
(d) inviting open tender
or
(e) combination of above
The Officer-in-Charge shall assess the cost of
such rectification which shall be recoverable from the
contractor from his Performance Security or any
amount due or that may become due to him and from
other available securities. If this amount is not
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GCC
Clause

Particulars

Data

sufficient to meet the expenses incurred on
rectification, the balance amount may be recovered as
Land Revenue Arrears as per MPLRC

(Amended vide Govt. memo No.
1400/1246/2018/19/Yo Bhopal dt. 06-04-18)

21

Competent Authority for
determining the rate

In charge of forest circle/Field Director (in case of
Tiger Reserve) / Director (in other Wild life divisions /
National Park)

25

Taxes

The rates quoted by the contractor shall be exclusive
of Goods and Service Tax (GST), which shall be paid
separately at applicable rates. However, all other
taxes, duties, etc. if any, levied by the Central/ State
Government or local bodies shall be deemed to be
included in the quoted rates. No payment shall be
done on this account.

27

Any other condition for breach
of contract

Yes, as below:
If the contractor fails to achieve 50% financial
progress in any milestone and
lor
fails to achieve 75% financial progress in two
consecutive mile stones

28

Penalty

(a) Penalty shall include forfeiture of Security deposit
as per clause 30 of General Conditions of
Contract and the percentage to apply to the value
of work not completed representing the Employers
additional cost for completing the works which
shall be 20 percent and,

(b) Liquidated Damages imposed as per clause 15 or
Performance Security (Guarantee) including
Additional Performance Security (Guarantee), if
any, as per clause 29 of General Conditions of
Contract, whichever is higher
(Amended vide Govt. memo
16/2012/19@;ks/6842 dt. 2.11.15)

No.F-53/

29

Performance guarantee
(Security) shall be valid up to

The upfront Bank Guarantee/FDR  against

Performance Security shall be taken for a period as

mentioned below —

(a) Construction Period + Defect Liability Period + 3
Months.

It is clarified that in case the construction period of the
work is extended beyond the stipulated completion
period, the Bank Guarantee against PG shall have to
be got extended by the contractor for the relevant
period so as to satisfy the validity criteria mentioned
above.

(Amended vide Govt. memo No.
1400/1246/2018/19/Yo Bhopal dt. 06-04-18)

30

30.1) Security Deposit to be
deducted from each running

At the rate of 3% of Gross Amount of Running Bill
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cee Particulars Data
Clause
bill
30.2) Maximum limit of Up to 3% of the Final Contract Amount.
deduction of Security Deposit
30.3) Refund of Security The total Security Deposit deducted from the running
Deposit bills shall be refunded (equivalent BG released) only
after the completion of the Performance Guarantee
Period/Extended Performance Guarantee period, if
any
(Amended vide Govt. memo No.
1400/1246/2018/19/Yo Bhopal dt. 06-04-18)
31 Clause 31 Price adjustment Not Applicable.
shall be applicable
Clause 31 Weight ages of
Component in the work Not Applicable
(Amended As per vide Govt.
Order No. F-53-55-2018-19-
Yo-1115bhopal dated 23-03-
2021)
32 Clause 32.1 Mobilization and | No Mobilization and Construction Machinery Advance
Construction Machinery | Payable
Advance Applicable
Clause 32.2If yes, Not Applicable
Unconditional Bank Guarantee
Clause 32.3 If yes, Rate of Not Applicable
interest chargeable on
advances
Clause 32.4 If yes, Type & Not Applicable
Amount of Advance payment
that can be paid
Clause 32.5 If yes, Recovery Not Applicable
of advance payment
33 Clause 33.1 Secured Advance Not Applicable
Applicable
Clause 33.2 if yes, Not Applicable
Unconditional Bank Guarantee
Clause 33.2 if yes, Amount of .
Secured Advance Not Applicable
Clause 33.3 if yes, Conditions Not Applicable
for secured advance
Clause 33.4 if yes, Recovery of Not Applicable
Secured advance
Completion Certificate — after
physical completion of the As per 'Annexure - U'
35 Work
Final Completion Certificate —
after final payment on As per 'Annexure- V'
completion of the Work
36 In charge of forest circle/Field Director (in case of

Competent Authority

Tiger Reserve)/ Director (in other Wild life
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GCC

Particulars Data
Clause
divisions/National Park)
Salient features of some of the
39 major labour laws that are As per 'Annexure-W'
applicable
41 Competent Authority Officer-in-Charge
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Section-3 Part-ll (a)
ADDITIONAL SPECIAL CONDITONS

1. Contractor must conduct 100% tests of materials in the site laboratory as per
the prescribed frequency. However, 20% of the tests shall be repeated and
tested in NABL accredited laboratories or the Circle level / Central
departmental laboratories.

2. Stamp Duty as applicable on the date of signing of the agreement shall be
fully borne by the contractor.

3. The contractor shall use Fly Ash as per the notification issued by the Ministry
of Environment & Forest, Gol, wherever mandated. In this connection the
Circular No. 1196/1283/2019/19 Yo, Bhopal, dated 31.05.2019, issued by the
Govt. of Madhya Pradesh, Public Works Department is attached herewith
Annexure-X for compliance during the works.

4. All Central/State Government Forest/ Wildlife Acts/rules will be followed by the
contractor. Following regulations also must be followed when working inside
the forest area:

a) No labour Camp inside the forest area.

b) No Work after the Sunset or before the sunrise.
c) No Utilization of resources from forest area.

d) No Fire/Noise violating forest laws.

e) No Dumping of Wastage inside forest area.

5. The list of key equipment’'s and key personnel provided in the document is
indicative. However, the firm shall provide additional man power and
machineries to complete the work in stipulated time frame in accordance with
relevant specifications.
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Section- 3 Part-ll (b)

SPECIAL CONDITION FOR BUILDING WORKS

1. It is clarified that security deposit can only be refunded after end of P.G. period
(Defect Liability Period), only when the Jurisdictional sub-divisional officer has
inspected the work and has recommended for refund of security deposit with
speaking order.

2. SOR applicable for building works shall be the SOR for Building Works (Civil &
Electrical both) issued on 01.01.2024 by the Engineer in chief (Building) PWD with
amendments up to the date of issue of NIT. However, amendments of SOR between
date of NIT and date of submission of bid shall also be applicable, if the same has
been issued as amendment to the NIT. In case of any discrepancy between items
rate shown in BOQ and in SOR, later will prevail.

3. Defect Liability Period (DLP) shall start only after completion of work. The date of
completion of work will be the date of issue of physical completion certificate as per
Annexure-U. Performance Guarantee shall not be enforced on incidence of
breakage of glass panes and theft of a building element. Contractor shall
whitewash/colour wash all elements of building at the end of defect liability period at
his own cost (no payment shall be made for this) with one coat of the same material
(whitewash/colour wash & and paint excluding base work of texture plaster) which
has been applied in original work. Putty work shall not be repeated in such case
except where damage to putty has occurred due to poor workmanship or
leakage/seepage. White wash/colour wash & painting work done at the end of defect
liability period in accordance to this condition shall be recorded in the measurement
book of final bill of the same work and page no of MB shall be mentioned in the letter
to be issued by the Additional Project Director/Joint Project Director at the time of
release of security deposit after end of performance guarantee (PG) period (Defect
Liability Period). Security Deposit shall not be refunded without compliance of this
clause of special condition.

4. Building shall periodically be inspected jointly by the contractor and Officer-in-charge
or their authorized representative twice a year out of which one inspection shall take
place during rainy months of July-August-September to take note of
seepage/leakage and inspection note shall be issued by the Officer-in-Charge or his
authorized representative describing defects noticed. Defects of emergent nature
such as leakage/seepage, breakage of waste/soil pipe, water supply/drainage pipes
shall be repaired/rectified within 15 days for which compliance shall be well
documented and taken in to account (speaking order) while releasing security
deposit at the end of performance guarantee (PG) period (Defects Liability Period)
by Officer-in-Charge. All other conditions as per contract data issued vide govt. of
M.P., PWD letter no. 53/16/2012/19/P/ 526, dated 06/02/2014 for implementation of
defect liability period shall be enforced along with this special condition.

5. "Minimum Health and Safety requirement dated 20/11/2015" (Section-3 Part-ll (d) )
shall be applicable.
6. Bid shall be opened in order of their listing in NIT. In case of bidder's participation in

multiple tenders listed in one NIT, his bid capacity shall be considered exhausted, if
found L-1 in the order of tenders opened. Soon after bid capacity of a bidder has
exhausted his next bid shall not be opened.

7. In case similar rates are received from two or more bidder, closed cover offer shall
be invited from such bidders to finalize the bid. Only lower rates shall be accepted.
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Section - 3 Part-ll (c)

Special Conditions of Contract for Mechanical, Electrical &
Plumbing (MEP) Works.

Following Special Conditions (for MEP works) shall also be applicable for

MEP works executed by the contractor or in building contract: -

1. All statutory compliances, health and safety issues shall be complied by the
contractor at the time of execution of work. All MEP capital items approval
(such as internal and external electrification, substation, HVAC, Lifts, CCTV,
STP, ETP, filtration plant, fire detection, fire-fighting, plumbing, sanitary, nurse
call system, solar water heating, solar power, pumps, access control, water
harvesting etc.) hospital commissioning approvals (such as High Speed Diesel
Yard, DG Set, Fire Completion, Central Ground Water board Consent to
operate from pollution control department, BARC approval for X-ray, Blood
Bank license, Lift licensing , coordination with local service providers for
electricity, water and PHE installations) from the competent authorities for
successful completion of building is responsibility of the contractor. All statutory
fee shall be borne by the department.

2. Any guarantee and warranty of capital equipment and functional items to be
taken in name of user department.

3. Guarantee and warranty shall start from the date of commissioning of hospital
or completion whichever is earlier.

4. Contractor shall keep underground existing services of hospital or any building
in the premises functioning all the time while executing the work. No additional
cost will be paid on account of rerouting/ redirecting of essential underground
branch/ network services.

5. Contractor to ensure that specialized agencies with requisite experience only
shall be engaged for specialized works.

6. All the specialized agencies as per annexure attached engaged will be
responsible for functional handing over of installations to end user as per
prevalent good engineering practices and statutory requirement. Nothing extra
will be paid for compliance of same.
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Section - 3 Part-ll (d)

SPECIAL CONDITIONS FOR SAFETY MEASURES IN BUILDING WORKS

General

VL.

VIL.

VIII.

The Contractor shall comply with all the requirements of "The Building and other construction
workers (Regulation of Employment & Conditions of Service) Act,1996 and its Central Rule
1998/ State Rules and any other statutory requirements as applicable.

The contractor shall follow OWNER/ MPPWD Safety Rules as issued from time to time with
respect to safety in construction and erection.

The contractor shall have the approved Safety, Health and Environment (SHE), Policy in
respect of Safety and health of Building workers and it shall be circulated widely and
displayed at conspicuous place in Hindi and local language understood by the majority of the
workers. A copy of the safety policy should be submitted to Engineer-in-Charge.

The contractor shall prepare the safety plan comprising of methods to implement the safety
policy / rules, Risk assessment and ensuring Safety at work areas. Safety audits, inspections
and its compliance, Supervision and responsibility to ensure safety at various levels, Safety
training to employees, review of Safety and accident analysis, ensure health and Safety
Procedures to prevent accidents and submit to Engineer for approval as per the format of
Safety plan as annexed at Annexure-l.

The contractors shall ensure proper safety of all the workman, materials, plant and equipment
belonging to him or to the Employer or to other, working at the site.

All equipment's used in construction and erection by the contractor shall meet BIS/
International Standards and where such standards to not exist, the contractor shall ensure
these to be absolutely safe. All equipment's shall be strictly operated and maintained by the
contractor in accordance with manufacturer's operation manual. The contractor should also
follow Guidelines/ Rules of the Employer in this regard.

The contractor shall provide suitable latest Personal Protective Equipment's of prescribed
standard to all his employees and workman according to the need. The Engineer shall have
the right to examine these safety equipment's to determine their suitability reliability,
acceptability, and adaptability. The contractor should also ensure availability of these before
their use at worksite.

The contractor shall provide safe working conditions to all workmen and employees at his
workplace including safe means of access, railings, stairs and ladders, scaffolding, work
platforms, toe boards etc. The scaffoldings shall be erected under the control and supervision
of an experienced and competent person. For erection of scaffolds, access, work platforms
etc the material shall be good and the contractor shall use standard quality of material.

The Contractor shall follow and comply with all the Safety Rules, standards, code of practices
of OWNER/ MPPWD and relevant provisions of applicable laws pertaining to the safety of
workmen, employees, plant, and equipment as may be prescribed from time to time without
any protest or contest or reservation. In case of any unconformity between statutory
requirement and the Safety Rules of the Employer referred above, the latter shall be binding
on the Contractor unless the statutory provisions are more stringent. As and when required he
can refer/ obtain copy of OWNER/ MPPWD safety documents as stated above.

The contractor shall have his own arrangements with nearby hospitals for shifting and
treatment of sick and injured.

The medical examination of the workers employed in hazardous areas shall be conducted as
per Rule 2.23 of the Building and Other construction worker (Regulations of Employment and
Condition of Service) Central Rule 1998. Their health records shall be maintained accordingly
and to be submitted to Officer-in-Charge when asked for. If any worker is found suffering from
occupational health hazard, the worker should be shifted to suitable place of working and

59



O/o Divisional Forest Officer, North Betul (T.) Division

Email- dfotnbetul@mp.gov.in Phone : 07141-234204

XI.

properly treated under intimation to Engineer. The medical fithess certificate to be submitted

to Engineer.

First Aid boxes equipped with requisites articles as specified in the Rule 231 of the Building

and Other Construction worker (Regulation of Employment and Condition of Service) Central

Rule 12998 shall be provided at construction sites for the use of workers. Training has to be

provided on first aid to workmen and office bearers working at site;

a. Emergency Action Plan
The contractor shall prepare and emergency action plan approved by his competent
authority to handle any emergency occurred during construction work. Regular mock
drills shall be organized to practice this emergency plan. The Emergency Action Plan
should be widely circulated to all the employees and suitable infrastructure shall be
provided to handle the emergencies.

b. Scaffolding
The contractor shall take all precautions to prevent any accidental collapse of
scaffolding or fail of persons from scaffolding. The contractor should ensure that
scaffolding is designed by a competent person and its erection and repairs should be
done under the expert supervision. The scaffolding shall meet the required strength
and other requirements for the purpose for which the scaffold is erected. The material
used for scaffold should conform to the BIS/ International standards.

c. Opening
The contractor shall ensure that there is no opening in any working platform/ any floor
of the building, which may cause fail of workers of material. Whenever an opening on
a platform/ any floor of the building is unavoidable, the opening should be suitably
fenced and necessary measures for protection against falling objects or building
workers from such platform shall be taken by providing suitable safety nets, safety
belts or other similar means.

Fencing of Machinery
The contractor shall provide suitable fencing or guard to all dangerous and moving
parts of machinery.
The contractor shall not allow any of the employees to clean, lubricate, repair, adjust
or examine, when the machinery is in motion, which may cause injury to the person.
Carrying of Excusive Weight by a Worker.
The worker shall not be allowed to lift by hand or carry over his head back or shoulder
weight/ load more than the maximum limit set by the prescribed rules for the person.
Overhead Protection
The contractor shall ensure that any area exposed to risk of failing materials, articles
or objects is roped off or condoned off or otherwise suitably guarded from inadvertent
entry of any person.
Wherever there is a possibility of falling of any material, equipment or construction
workers while working at heights, a suitable and adequate safety not should be
provided. The safety net should be in accordance with BIS Standards.

All working platforms, ways and other places of construction work shall be free from
accumulation of debris or any other material causing obstructions and tripping.

Wherever workers are exposed to the hazard of failing into water, the contractor shall
provide adequate equipment for saving the employees from drawing and rescuing from such
hazards. The contractor shall provide boat or launch equipped with sufficient number of life
buoys, life jackets etc and maned with trained personal at site of such work.

Every opening at the elevation from ground label through which a building worker,
Vehicle, Material equipment etc may fail at the construction work shall be covered and or
guarded suitable by the contractor to prevent such fail.

Whenever the workers are exposed to the hazard of failing from height the contractor
shall provide full harmless safety belt fitted with fall arresting system to the employee working
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at higher elevation and life line of 8mm Dia wire rope with turn buckles for anchoring the
safety belt while working or moving at higher elevations Safety nets shall also be provided for
saving them from fall from heights and such equipment should be in accordance with BIS
Standards.

Wherever there is a possibility of failing of any material equipment of construction
workers while working at heights, a suitable and adequate safety net should be provided. The
safety net should be in accordance with BIS Standards.

The contractor shall be provided standard prefabricated ladders on the columns
where the workers are required to use them as an access for higher elevations till permanent
staircase is provided. The workers shall be provided with safety belts fitted with suitable fall
arising system (Fall arrestors) for climbing/getting down through ladders to prevent fall from
height.

Further, any such decision of the Engineer shall not in any way absolve the
Contractor of his responsibilities, in case use of such a container or entry container or entry
thereof into the Site area is forbidden by OWNER/MPPWD the constrictor shall use
alternative methods with the approval of the OWNER/MPPWD without any cost implication to
the OWNER/MPPWD to extension of work schedule.

Where is is necessary to provide and/ or store petroleum products or petroleum
mixtures and explosives, the Contractor shall be responsible for carrying out such provisions
and / or storage in accordance with the rules and regulations laid down in Petroleum Act
1934, Explosives Act 1948, and petroleum and Carbide of Calcium Manual published by the
Chief inspector of Explosives of India. All such storage shall have prior approval of the
Engineer. In case any approvals are necessary from the chief Inspector (Explosives) or any
statutory authorities, the Contractor shall be responsible for obtaining the same.

The contractor shall provide suitable personal protective equipment's to the workers.
Who are handling the hazardous and corrosive substance including alkalis and acids.

As a precautionary measure the contractor should keep the bottles filled with distilled
water in cupboard /Boxes near work place for emergency eye wash by worker exposed to
such hazardous chemicals.

Eye Protection

The contractor shall provide suitable personal protective equipment to his workmen
depending upon the nature of hazards and ensure their usage by the workers engaged in
operation like welding, cutting, grinding or similar operations which may cause injuries to his
eyes.

Electrical Hazards

The contractor should ensure that all electrical installations at the construction work
comply with the requirements of latest electricity acts/ rules.

The contractor shall take all adequate measures to prevent and worker from coming
into physical with may electrical or apparatus. Machines or like electrical circuits which may
cause electrical hazards during the constructions work. The contractor shall provide sufficient
ELCBs/ RCCBs for all the portable equipment, electrical switchboard, distribution panels etc.
to prevent electrical shocks.

The contractor should ensure use of single/double insulated hand tool or low voltage
i.e. 110 volts hand tools.

The contractor should also ensure that all temporary electrical installations at the
construction works are provide with earth leakage circuit breakers.

Excavation

The contractor shall are take all necessary measure during excavation to prevent the
hazards of failing or sliding of material or article from any bank or side of such excavation
which is more than one and a half meter above his footing by providing adequate pilling,
shorting, bracing etc. against such bank or sides.
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Adequate and suitable warning signs shall be put up at conspicuous places at the
excavation work to prevent any persons or vehicles failing into the excavation trench. No
worker should be allowed to work where he may be stuck or endangered by excavation
machinery or collapse of excavation or trenches.

Vehicular Traffic

The contractor should employ vehicle drivers who hold a valid driving license under
the Motor Vehicles Act,1988.
Excessive Noise, Vibration

The contractor shall take adequate measures to protect the workers against the
harmful effect of excessive noise or vibration. The noise should not exceed the limits
prescribed under the concerned rules, Noise Pollution (Regulation and Control) Rules, 2000.
Electrical Installations

The contractor shall not interfere or disturb electric fuse, wiring and other electrical
equipment belonging to the Employer or other contractors under any circumstances,
whatsoever unless expressly permitted in writing by the engineer to handle such fuses, wiring
or electrical equipment.

i) Before the Contractor connects any electrical appliances to any plug or socket
belonging to the other contractor or the OWNER/MPPWD he Shall.

a) Satisfy the Engineer that the appliance is in good working condition.

b) Inform the Engineer of the maximum current rating, voltage and phases of the
appliances.

c) Obtain permission of the Engineer detailing the sockets to which the appliances may
be connected.

ii) The Engineer will not grant permission to connect until he is satisfied that.

a) The appliance is in good condition and is fitted with suitable plug having earth
connection with the body.

b) Wherever armoured / metallic sheathed multi core cable is used the same should be
connected to earth.

iii) No repair work shall be carried out on any live equipment. The Engineer must declare
the equipment safe and a permit to work shall be issued by the

OWNER/MPPWD/contractor as the case may be to carry out any repair/maintenance
work. while working of electric lines/equipment's whether live or dead, suitable type
and sufficient quantity of tools will have to be provided by the contractor to
electricians/workmen/Officers.
iv) The contractor shall employ necessary number of qualified, full time Electricians/
Electrical Supervisions to maintain his temporary electrical installation.
The Installations shall be provided with suitable ELCBs and RCCBs wherever
required.

Safety Organization.

i)

The Contractor employing more than 250 workmen whether temporary, casual, probationary,
regular or permanent shall employ at least one full time safety officer exclusively to supervise
safety aspects or the equipments and workmen, who will coordinate with the
OWNER/MPPWD Safety Officer, Further requirement of safety officers, if any shall be guided
by Rule 209 of The Building and Other Constriction Worker (Regulation of Employment and
Conditions of service) central rule 1998. in case the work is being carried out through sub-
contractor, the employees/ workmen of the sub-contractor shall also be considered as the
contractors employees/workmen for the above purpose.

In case of contractor deploying less than 250 workmen he should designate one of
his Engineer/supervisor or the contractor himself (if he is directly supervising the work) as
safety officer in addition to his existing responsibilities. The Engineer/supervisor should get at
least 2 days safety training from any reputed organization or from OWNER/MPPWD before
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resuming the work. If already trained in past the declaration along the training certificate to be
furnished to OWNER/MPPWD safety officer.

i) The name and address of such Safety Officer of the Contractor will be promptly informed in
writing to the Engineer with a copy to the Project Safety Officer before he starts work or
immediately after any changes of the incumbent is made during currency of the Contract.

Reporting of Accident and Investigation
In case any accident occurs during the construction/erection or other associated activities
undertaken by the Contractor thereby causing any near miss, minor or major or fatal injury to
his employees due to any reason, whatsoever, it shall be the responsibility of the Contractor
to promptly inform the same to the Jurisdictional Range Officer with a copy to Officer-in-
charge, in the prescribed form and also to all the authorities envisaged under the applicable

laws.
Right to stop Work
i) The Officer-in-charge shall have the right at his sole discretion to stop the work, if in his

opinion the work is being carried out in such a way that if may cause accidents and endanger
the safety of the persons and /or property/and/or equipment. In such cases, the contractor
shall be informed in writing about the nature of hazards and possible injury/accident and he
shall comply to remove shortcomings promptly. The contractor after stopping the specific
work can, if felt necessary, appeal against the order of stoppage of work to the Officer-in-
charge within in 3 days of such stoppage of work and decision of the Officer-in-charge in
this respect shall be conclusive and binding on the Contractor.

The contractor shall be entailed for any damages/ compensation for stoppage of work (sub
clause 7.17.00(i)) due to safety reasons and the period of such stoppage of work, shall not be
taken as an extension of time for completion of the facilities and will not be the ground for
waiver of levy of liquidated damages.

Fire Protection
The contractor shall provide sufficient fire extinguishers at place(s) of work the fire

extinguishers shall be properly maintained as per relevant BIS standers the employees shall be

trained to operate the first extinguishers /equipment.

i) If the contractor falls in providing safe working environment as per the safety rules of
Owner/MPPWD or continues the work even after being instructed to stop the work by the
engineer as provided in clause 7.17.00(i) above the contractor shall be penalized at the rate
of Rs.25000/per day or part thereof till the instructions are complied with and so certified by
the engineer however in case of accident the provisions contained in sub -clause 19.00(ii)
below shall also apply in addition to the penalties mentioned in the sub clause.

i) if the contractor does not take all safety precaution and / or fails to comply with the Safety
Rules as prescribed by the Employer or under the applicable law for the safety or the plant
and equipment and for the safety or personal and the contractor does not prevent hazards
conditions which cause injury to this down employees or employees or other who are at the
Site or adjacent thereto, the Contractor shall be responsible for the payment of penalty to
OWNER/ MPPWD as per the following schedule:

a) Fatal injury of accident Penalty @10% of contract
causing death Value or Rs.5,00,000/- per
person, whichever is less
b) Major injury or accident Penalty @2.5% or contract
causing 25% or more value or Rs. 1,00,000/- per
permanent disablement to persons whichever is less

workmen or employee.
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ii).

Permanent disablement shall have the same meaning as indicated in The Workmen's
Compensation Act'1923. The penalty mentioned above shall be in addition to the
compensation payable to the workmen /employee under the relevant provision of the
Workmen's Compensation Act' 1923. The penalty mentioned above shall be in addition to the
compensation payable to the workmen/ employee under the relevant provision of the
Workmen's Compensation Act'1923 and rules framed there under or any other application
laws as applicable from time to time.

If any contractor worker found working without using the safety equipment like safety helmet,
safety shoes, safety belts, etc or without anchoring the safety belts while working at height the
Engineer/ Safety Officer of OWNER/ MPPWD shall have the right to penalize the contractor
for Rs. 200/- per person per day as such worker shall be sent cut of the workplace
immediately and shall not be allowed to work on that day. Engineer/ Safety officer of OWNER/
MPPWD will also issue a notice in this regard to the contractor.

If two or more fetal accidents occur at same OWNER/MPPWD site under the control of
contractor during the period of contract and he has-

No complied with keeping adequate PPEs in stock.

Defaulted in providing PPEs to his workmen.

Not followed statutory requirements/ OWNER/MPPWD safety rules.

Been issued warning notices by OWNER/MPPWD head of the project on non observance of
safety norms.

5. Not provided safety training to all his workmen.

The contractor can be debarred from getting tender documents in OWNER/MPPWD for two years
from the date of last accident.

el

The safety performance will also be one of the overriding criteria for evaluation of overall
performance of the contractors by OWNER/MPPWD. The contractor shall submit the accident
date including fatal/ non fetal accidents for the last 3 years where he has undertaken the
construction activities project wise along with the bid documents. This will also be considered for
evaluation of tender documents. If the information given by the contractor found incorrect, his
contract will be liable to the terminated.

Award

If the contractor's performance on safety from is found satisfactory i.e. without any fatal/
reportable accident in the year of consideration he may be considered for suitable award
"ACCIDENT FREE SAFETY MERITORIOUS AWARD" as per scheme of the employer.

Some of the relevant safety codes are given here under -

IS : 3696 Safety code for scaffolding and laddars (part 1 &2).

IS : 3764 Excavation work - code of safety.

IS : 4081 Safety code for blasting and related drilling operations.

IS :4130 Demolition of buildings- code of safety.

IS : 5121 Safety code for piling and other deep foundations.

IS : 5916 : Safety code for construction involving use of hot bituminous
materials.

IS : 7205 : Safety code for erection of structural steel work.

IS : 7293 : Safety code for working with construction machinery.

IS : 7969 : Safety code for handling and storage of building materials.

Indian Explosives Act. 1940 As updated.

Safety Plan

01. Safety Policy of the Contractor to be enclosed.

02. When was the Safety Policy last reviewed.

03. Details of implementation procedure/ methods to implement Safety policy/ Safety Rules.
04. Review of Accidents Analysis Method, Methods to ensure Safety and Health.
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05.
06.

07.

08.

09.
10.
11.
12.
13.
14.

Unit executive responsible to ensure Safety at various levels in work area.

List of employees trained in safety employed before execution of the job. Give the details of
training.

Safety Training Targets Schedules, methods Adopted to provide safety training to all
employees.

Details of checklist for different jobs/ work and responsible person to ensure compliance
(copy of checklist to be enclosed.)

Regular Safety Inspection Methods, Periodicity and list of members to be enclosed.

Risk Assessment, Safety Audit by Professional Agencies, Periodicity.

Provision for treatment of injured persons at work site.

Review of overall safety by top Management and Periodicity.

System for Implementation of Statutory legislations.

Issue of PPEs to employees, Periodicity / stock on hand etc.
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Annexure — N
(See Clause-10 of Section 3 — GCC)

DRAWING
List of Drawing: -

See ATTACHED DOCUMENT - | for comprehensive drawing
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Annexure — O
(See Clause-15 of Section 3 — GCC)

DETAILS OF MILESTONES

“AS PER CONTRACT DATA”
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Annexure — P
(See Clause-15 of Section 3 — GCC)

Compensation for Delay
If the contractor fails to achieve the milestones, and the delay in execution
of work is
attributable to the contractor, the Employer/ Officer-in-Charge shall retain an amount
from the sums payable and due to the contractor as per following scale —

i. Slippage up to 25% in financial target during the milestone under
consideration - 2.5% of the work remained unexecuted in the related
time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the
milestone under consideration - 5% of the work remained unexecuted
in the related time span.

iii. Slippage exceeding 50% but Up to 75% in financial target during the
milestone under consideration -7.5% of the work remained
unexecuted in the related time span.

iv. Slippage exceeding 75% in financial target during the milestone under
consideration -10% of the work remained unexecuted in the related
time span.

Note: For arriving at the dates of completion of time span related to different
milestones,
delays which are not attributable to the Contractor shall be considered. The
slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be
refunded.

In case the work is not completed within the stipulated period of completion
along with all such extensions which are granted to the Contractor for either
Employer's default or Force Majeure, the compensation shall be levied on the
contractor at the rate of 0.05% per day of delay limited to a maximum of 10% of
contract price. The decision of Divisional Forest Officer, North Betul (T.)
Division, Betul, MP shall be final and binding upon both the parties
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Annexure — Q
(See Clause-17 of Section 3 — GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB

“As per Format |-4”
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Annexure- R
PRICE ADJUSTMENT

[ Cl. 31 of Section 3- GCC ]

The formula for adjustment of prices are :

R =

Value of work as defined in Clause 31.1 of Conditions of Contract

Adjustment for Labour Component

(i)

VL=
VL=

Lo=

Li=

P1=

Price adjustment for increase or dec rease in the cost due to labour
shall be paid in accordance with the following formula.

0.85 xP1/100 XR(Li— Lo ) / Lo

increase or decrease in the cost of work during the month under
consideration due to changes in rates for local Labour.

the consumer price index for industrial workers for the State on
Schedule of rate SOR(SOR Including time to time amendment
issued date) as published by Labour Bureau, Ministry of Labour,
Government of India.

the consumer price index for industrial workers for the State for the
month under consideration as published by Labour Bureau, Ministry of
Labour component of the work.

Percentage of Labour component of the work.

Adjustment for Cement Component

(ii)
Ve=
Ve=

Co=

Pc=

Price adjustment for increase or decrease in the cost of cement
procured by the contractor shall be paid in accordance with the
following formula:

0.85 X Pc/100 X R X(C1-Co)/Co

increase or decrease in the cost of work during the month under
Consideration due to changes in rates for cement.

The all India wholesale price index for Pozzolana Cement on Schedule
of rate SOR(SOR Including time to time amendment issued date),
as published by the Economic Advisor, DIPP, Ministry of Commerce &
Industry Government of India, New Delhi.

The all India average wholesale price index for cement for the month
under consideration as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government of India, New Delhi.
Percentage of cement component of the work

Adjustment of Steel Component

(iii)

Vs=
Vs=

So=

Price adjustment for increase or decrease in the cost of steel procured
by the Contractor shall be paid in accordance with the following
formula:

0.85 X Psx /100 X R X (S1-So)/So

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.

The all India wholesale price index for mild steel long products / flats on
Schedule of rate SOR(SOR Including time to time amendment
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issued date), as published by the Economic Advisor, DIPP, Ministry of

Commerce & Industry Government of India, New Delhi.

Si=  The all India average wholesale price index for mild steel long products
/ flats for the month under consideration as published by the Economic
Advisor, DIPP, Ministry of Commerce & Industry Government of India,
New Delhi.

Ps=  Percentage of steel component of the work.

Note: For the application of this clause, index of mild steel long products /
flats has been Chosen to represent steel group. In any work only one
of the indices i.e. either for long products or for flats shall be used as
decided by the Employer/ Executing Agency.

Adjustment of Bitumen Component

(iv)  Price Adjustment for increase or decrease is the cost of bitumen shall
be paid in accordance with the following formula:

Vb= 0.85 X P»/ 100XRX( Bi— Bo) / Bo

Vb= Increase or decrease in the cost of work during the month under

consideration due to changes in rates for bitumen.

Bo = The official retail price of bitumen at the IOC depot nearest to
the work site on the day 28 days prior to the date of opening of
Technical Bids.

Bi=  The official retail price of bitumen at the IOC depot nearest to

the  work site for the 15" day of the month under consideration.

Po= Percentage of bitumen component of the work.

Adjustment of POL (Fuel and Lubricant) Component

(V) Price adjustment for increase or decrease in cost of POL (Fuel and
Lubricant) shall be paid in accordance with the following formula:

Vi= 0.85XPi/100X RX (F~ Fo)/Fo

Vi=  Increase or decrease in the cost of work during the month
under consideration due to changes in rates for fuel and

lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the
existing consumer pumps of IOC nearest to the work site on the
day Schedule of rate SOR(SOR Including time to time
amendment issued date).

Fi=  The official retail price of HSD at the existing consumer pumps
of IOC nearest to the work site for the 15" day of month under
consideration.

Pr=  Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel oil has
been chosen to represent fuel and lubricants group.

Adjustment for Plant and Machinery Spares component

( Vi) Price adjustment for increase or decrease in the cost of plant and
machinery spares procured by the Contractor shall be paid in
accordance with the following formula:

Vp= 0.85X Pp/ 100XRx( Pi— Po) / Po

71



O/o Divisional Forest Officer, North Betul (T.) Division
Email- dfotnbetul@mp.gov.in Phone : 07141-234204

Vo= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery
spares.

Po= The all India wholesale price index for manufacturer of machines
for mining / quarrying and construction on 28 days preceding
the date of opening of Technical Bids, as published by the
Economic Advisor, DIPP, Ministry of Commerce & Industry
Government of India, New Delhi.

Pi=  The all India wholesale price index for manufacturer of machines
for mining / quarrying and construction for the month under
consideration as published by the Economic Advisor, DIPP,
Ministry of Commerce & Industry Government of India, New
Delhi.

Pp = Percentage of plant and machinery spares component of the

work.

Note : For the application of this clause, index of manufacturer of machines
for mining / quarrying and construction has been chosen to represent
the Plant and Machinery Spares group.

Adjustment of Other Materials Component.

( Vii) Price adjustment for increase or decrease in cost of local materials
other than cement, Steel, Bitumen and POL procured by the contractor
shall be paid in accordance with the following formula:

Vm= 0.85X Pm/ 100XRX( Mi— Mo) / Mo

Vin= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other
than cement, Steel, Bitumen and POL.

Mo= The all India wholesale price index ( all commodities ) on
Schedule of rate SOR(SOR Including time to time
amendment issued date), as published by the Economic
Advisor, DIPP, Ministry of Commerce & Industry Government of
India, New Delhi.

Mi = The all India wholesale price index( all commodities) for the
month under consideration as published by the Economic

Advisor, DIPP, Ministry of Commerce & Industry
Government of India, New Delhi.

Pm = Percentage of local material component (other than Cement,
Steel, Bitumen and POL) of the work. Plant and Machinery
spares component of the work.

(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-

1154 Bhopal dated 23-3-2018) and MP Govt. Order No. F-

53/16/2012/19/Yo/1653 Bhopal Date 06/05/2022

The following percentages will govern the price adjustment for the

entire contract:
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S.No Component Nature of Work
B.T. Road B.T. Rigid Bridge
Constructi | Renew | Pavement | Works
on al Constructio
n
1 2 3 4 5 6
1 Labour component- 10% 10% 10% 20%
P+
2 Cement component - 5% 0% 23% 15%
Pc
3 Steel component -Ps 5% 0% 12% 20%
4 Bitumen component- 20% 30% 0% 0%
Py
5 POL component -Ps 10% 10% 10% 10%
6 Plant & Machinery 5% 5% 5% 5%
Spares component -
Pp
7 Other Materials 45% 45% 40% 30%
component-Pn,

Note: Ordinarily the 7 components shown above are
components of the civil works. However, for specific works in
which some components not included in the aforementioned 7
components, form a substantial part of the works the same can
be provided using similar formula and related indices. In all
cases the sum total of percentage of different components shall

be 100%.

(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-
1314 Bhopal dated 28-3-2018)
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Annexure - S
(See clause 32 at Section 3 -GCC))

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To,
[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause
31 ("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called

"the Contractor") shall deposit with [name of
Employer] a bank guarantee to guarantee his proper and faithful performance under the
said Clause of the Contract in an amount of [amount of
Guarantee] [in words).

We, the [bank of financial institution], as

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as surety merely, the payment to
[name of Employer] on his first demand without whatsoever right of obligation on our part
and without his first claim to the Contractor, in the amount not exceeding
[amount of guarantee] [in words).

We further agree that no change or addition to or other modification of the
terms of the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between [name of
Employer) and the Contractor, shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer)
receives full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal: - ————————————
Name of Bank/Financial Institution:
Address:

Date:

An amount shall be inserted by the Bank or Financial Institution representing the amount of
the Advance Payment, and denominated in Indian Rupees.
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Annexure -T

(See clause 33 of Section 3 -
GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20_ BETWEEN
(hereinafter called the contractor which expression shall where the context so admits or implies be
deemed to include his executors, administrators and assigns) or the one part and the Employer of the
other part.
Whereas by an agreement dated ....................... (hereinafter called the said
agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to the site of
the works the subject of the said agreement for wuse in the construction of
such of the works as he has undertaken to executive at rates fixed for the finished work (inclusive of
the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the

sum of Rupees on the security of
materials the quantities and other particulars of which are detailed in Accounts of Secured Advance
attached to the Running account Bill for the said works signed by the Contractor on
................................................. and the Employer has reserved to himself the option of making
any further advance or advances on the security of other materials brought by the Contractor to the
site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement  and
in consideration of the sum of Rupees on or before the execution of these presents
paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as a for said the
Contractor doth hereby covenant and agree with the President and declare as follows: That the said
sum of Rupees so advanced by the Employer to
(1) the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid shall

be employed by the Contractor in or towards expending the execution of the said works and
for no other purpose whatsoever.

(2) That the materials details in the said Account of Secured Advances which have been offered
to and accepted by the Employer as security are absolutely the Contractor's own propriety
and free from encumbrances of any kind and the contractor will not make any application for
or receive a further advance on the security of materials which are not absolutely his own
property and free from encumbrances of any kind and the Contractor indemnified the
Employer against all claims to any materials in respect of which an advance has be made to
him as aforesaid.

(3) That the materials detailed in the said account of Secured Advances and all other materials
on the security of which any further advance or advances may hereafter be made as
aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the
execution of the said works in accordance with the directions of the Engineer.

4) That the Contractor shall make at his own cost all necessary and adequate arrangements for
the proper watch, safe custody and protection against all risks of the said materials and that
until used in construction as aforesaid the said materials shall remain at the site of the said
works in the Contractor's custody and on his own responsibility and shall at all times be open
to inspection by the Engineer or any officer authorized by him. In the event of the said
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(9)

(10)

materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in
a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the same
required by the Engineer.

That the said materials shall not be removed from the site of the said works except with the
written permission of the Engineer or an officer authorized by him on that behalf.

That the advances shall be repayable in full when or before the Contract receives payment
from the Employer of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to the
Contractor on account of work done than on the occasion of each such payment the
Employer will be at liberty to make a recovery from the Contractor's bill for such payment by
deducting there from the value of the said materials than actually used in the construction and
in respect of which recovery has not been made previously, the value for this purpose being
determined in respect of each description of materials at the rates at which the amounts of
the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance in
any respect of any of the terms and provisions of the said agreement or of these presents the
total amount of the advance or advances that may still be owing of the Employer shall
immediately on the happening of such default be re- payable by the Contractor to be the
Employer together with interest thereon at twelve percent per annum from the date or'
respective dates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor and
the Contractor hereby covenants and agrees with the Employer to reply and pay the same
respectively to him accordingly

That the Contractor hereb'fcharges all the said materials with the repayment to the Employer
of the said sum of Rupees and any further sum of sums advanced as aforesaid and all costs,
charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is
hereby agreed and declared that notwithstanding anything in the said agreement and without
prejudice to the power contained therein if and whenever the covenant for payment and
repayment here-in-before contained shall become enforceable and the money owing shall not
be paid in accordance there with the Employer may at any time thereafter adopt all or any of
the following courses as he may deem best:

(a) Seize and utilize the said materials or any part thereof in the completion of the said

works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor with the actual cost of effecting
such completion and the amount due to the contractor with the value of work done as if
he had carried it out in accordance with the said agreement and at the rates thereby
provided. If the balance is against the contractor, he is to pay same to the Employer on
demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out of the

moneys arising from the sale retain all the sums aforesaid repayable or payable to the
Employer under these presents and pay over the surplus (if any) to the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to

the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on
the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which has
not been here-in-before expressly provided for the same shall be referred to the Employer
whose decision shall be final and the provision of the Indian Arbitration Act for the time being
in force shall apply to any such reference.
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Annexure - U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate
Name of Work:

AmMount of CoNtract RS .. cneeieeeeeeee e

Name of Agency: .......cccceeiiiiiiiii .

Used MBNO....oooooiiiiiiiiiiiiin,

Last measurement recorded

a. Page No.& MB No.

b. Date
Certified that the above-mentioned work was physically completed on ................
(Date) and taken overon ...............c.oeee.e. (Date) and that | have satisfied myself

to best of my ability that the work has been done properly.

Date of issue

Divisional Forest Officer,
North Betul (T.) Division,
Betul, MP
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OFFICE OF THE ENGINEER-IN-CHIEF
CMIADHYA PRABESH PUBLIC WORKS DEPARTIMENT
: 27528 Nirman Bhawan Arefaiills, Bhope! (M.5)
Website © www.mppwd goviin ' Eenail; prd bhop@mgnicm
Tel Mo, IPE5-2551485, Fax 1556527 E

SR %

SCHEDUKE OF RATES FOR ROAD & BRIDGE WORKS fiw.e.f. 25-08-2017)
{ERBATA/AMMENDMENT/ ADDENDUN No. 2)
Tha following Ammendmeils are made in the SO For Hoad & Bridge Works issued by The Enigneor

in-Chief MP PWID w e f 28-08-2017

5o Rt Existing text Amanended texd
, o Cengial | Néte No. 3 Note Nowd ' .
T Ries 1 The vales For By lems shall iclude alf | The rated for any itents shall Sasivde all such i
foad sich activitios which sre desefibéd in the | activities  which  are  deseribed  in e
Woks,  consspoding iiems of "Speciticaiions for | sarresponding items of VSpuecifications for roed
Wil rond and bridge werks™ (5th Revision), n | and bridge works” (5th Revision). ba addition w
ro, 34| addition 1o these activities the rates shall be 1 these activities the rates shall be deemed o
Pase duemcd to inglude charges For fease of | include charges for lease of borow aroey/
hLd borrow arens/ minss, rovalty of material | mines, royafy of waterial consumed In e

ronsrnnd o e wardks, any othef Sanesfioll
ingosed et H any. unless stherwise
provided in e eonteadt,

works, drgy other taxes el kaposed st i am
cxeept GET upless otherwive grovided o g
eonuact. :

L FTUR

I ROYALTY ANDOTHER TAXES

CToyalty, Cotrol doty add all other mvdd are

123 ROVALEY AND DTHER T.

Rovalty, Uetrid daty aid afl oibe :

Cincladed an the rates. Mo exta on this | GST ae sicduded in the smes. Mo exwm o this
i Works ! acoount shall e payable unless gtherwise | accoont shall be payable vy otherwise
Nuote SpEovided m the contracl provided fn the conlvact,

5

o

Y
ARETES Aprawar 1o
Capineer i Uhisd

g e o : raP Pl Bhopat
Eridt. o SORRoag/Corten f2016/ Ly Lp /4y Bhopal, dated 16-10-201 7
Copy 1 fuiwarded te : >
o PA to Hon' bie Mindster, PWD Bhopal.
The Princiral Secretary, Govt. of M.P. MP PWD, Bhopal.
The Ditecter General {Réad Developnent), Ministry of Road
Trasnport, Mew Defhi,
i The Seeretary to The Gove oF MP #W1, Shopal.
5, The ChigfTechnical Examiner, MP Bhopal,
f ‘Thir Commissoiner, Housing & Envirooment, Bhopal.
The Aucowntant General, MP Gwatior/ Bhopal.
& Thie Secretary, Lokayukta, MP Bhapal.
%, Alt Chiel Eaginaers MF PWE.

bt B

Transport & Higtway [Bosd Wing),

i The Enginess i Chief, MPEDL, Bhopal,
11, The Ciiet Enginecr, Rural Enginesr Services MP Bhopal.
iz Thie Comnissioner, Bhopal
13 The Coflestgr, Bhepal.
14. Thi Superinteading Enginesr, Capitat Project Circle, CPA Bhopal.
i Al Superintenifing Enginssr WP B0,
i AEsecutive Engiiebr. MP PWD — ;
: BRIl Aprowat |

Enginger-in-Chind
KiP FWD, Bhopal
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Annexure -V
(See clause 35 of Section 3 -GCC)

FINAL COMPLETION CERTIFICATE

NamMe Of WOTK +ovicieiiiie e eeniinneeeeennnnns

Agreement NO. ... ..o Date

Used MB No.

Last measurement recorded
a. Page No. & MB No.
b. Date

Certified that the above-mentioned work was physically completed on ...................
(date) and takenoveron .................... (date).

Agreementamount Rs. .......................

Final Amount paid to contractor Rs.

Incumbency of officers for the work
| have satisfied myself to the best of my ability that the work has been done

properly.

Date of issue :

Divisional Forest Officer,
North Betul (T.) Division,
Betul, MP
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b)

e)

g)

h)

)

Annexure - W
(See clause 39 of Section 3 -GCC)

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS
APPLICABLE

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed
minimum days’(say, 15 days) wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (say, 10) or more
employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The
benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.

ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor fails
to provide, the same are required to be provided, by the Principal Employer by Law. The
principal Employer is required to take Certificate of Registration and the Contractor is required
to take license from the designated Officer. The Act is applicable to the establishments or
Contractor of Principal Employer if they employ prescribed minimum (say 20) or more
contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed
by appropriate Government as per provisions of the Act if the employment is a scheduled
employment. Construction of buildings, roads, runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.’

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in
certain circumstances. States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
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p)

governing the conditions of employment by the Employer on matters provided in the Act and
gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of
workmen and Employers. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment of
child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed minimum
(say, five) or more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another state). The
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses
from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who
carry on any building or other construction work and employs the prescribed minimum (say,
10) or more workers are covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety measures at the
building or construction work and other welfare measures, such as canteens, first-aid
facilities, ambulance, housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons
or more with aid of power or another prescribed minimum (say, 20) or more persons without
the aid of power engaged in manufacturing process.
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Annexure - X
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SECTION 4

BILL OF QUANTITIES (BOQ)

General Description of work:

Probable AmMouUNt Of CONIIACE: .......oooieee e e e e e e e e e e e ee e e e e eeaes

(Rs.
(Rs.

INFIQUrE) .o

In Words)

Particulars of Item

S. of Quantity| Unit | Rate (i':r:‘:ozret) (i':Tv(;l:gé) Remarks
No. Work 9
I Il 11 AV \/ VI Vi \VAlll
As Per Schedule Attached

Total Amount (Rs. In Figure)

Total Amount(Rs.In Words)

Divisional Forest Officer,
North Betul (T.) Division,
Betul, MP
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SECTION 5

AGREEMENT FORM
AGREEMENT

This agreement, made onthe ..............c..ceueee. between Divisional Forest Officer, North Betul (T.)
Division, Betul, MP (name and address of Employer) (hereinafter called “the Employer)

(Name and address of contractor) hereinafter called "the Contractor" of the other

Whereas the Employer is desirous that the

. (name and identification number of Contract) (hereinafter called "the

Works") and the, Employer has accepted the Bid by the Contractor for the execution and completion
of such Works and the remedying of any defects therein, at a cost of Rs.......ccccccueeeuns

NOW THIS AGREEMENT WITNESSED as follows:

shall be deemed to form and be read and construed as part of this Agreement.

provisions of the contract.

and in the manner prescribed by the Contract.

this Agreement viz.
i. letter of Acceptance
ii. Contractor's Bid
iii. Condition of Contract: General and Special
iv. Contract Data v. Bid Data vi. Drawings
vii. Bill of Quantities and
viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed

the day and year first before written.

The Common Seal of was hereunto

affixed in the presence of:

Signed, Sealed and Delivered by the said

In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to and they

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the

The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein Contract Price or

such other sum as may become payable under the provisions of the Contract at the times

The following documents shall be deemed to form and be ready and construed as part of

in the presence of:

Divisional Forest Officer, Binding Signature of Contractor
North Betul (T.) Division, Betul, MP
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SECTION 3 (Conditions of Contract)
Part - T Speciai Conditions of Contract 1SCC|
Additional Special Conditions of Contract

BIDDERS ARE REQUIRED TO OFFER THEIR BIDS
_ EXCLUSIVE OF APPLICABLE GST. THE GST SHALL BE PAID BY
THE GOVT. TO THE CONTRACTOR SEPARATELY.

letter MDR 07-04-17 Page 137
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[
OFFICE OF THE ENGINEER-IN-CHIEF
MADHYA PRADESH PUBLIC WORKS DEPARTMENT
27-28 Nirman Bhawan Arera Hills, Bhopal (M.P.)
Website : www.mppwd.gov.in Email: pwdbhop@mp.nic.in
Tel . No. 0755-2551485, Fax 2556527
SCHEDULE OF RATES FOR ROAD & BRIDGE WORKS {w.e.f. 29-08-2017)
(ERRATA/AMMENDMENT/ ADDENDUM No. 2)
The following Ammendments are made in the SOR for Road & Bridge Works issued by The Enigneer-
in-Chief MP PWD w.e.f 29-08-2017
Ref. Existing text Ammended text
R General | Note No. 3 Note No. 3

Notes The rates for any items shall include all | The rates for any items shall include all such
Road such activities which are described in the | activities which are described in the
Works, | corresponding items of "Specifications for | corresponding items of "Specifications for road
Note road and bridge works" (5th Revision). In | and bridge works" (5th Revision). In addition to
No. 3)| addition to these activities the rates shall be | these activities the rates shall be deemed to
Page deemed to include charges for lease of | include charges for lease of borrow areas/
No. 4 borrow areas/ mines, royally of material | mines, royalty of material consumed in the

consumed in the works, any cther taxes/toll | works, any other taxes /toll imposed etc. if any,

imposed etc. if any, unless otherwise | except GST unless otherwise provided in the

provided in the contract. comntract.
General | 12). ROYALTY AND OTHER TAXES | 12). ROYALTY AND OTHER TAXES
Notes Royalty, Octroi duty and all other taxes are | Royalty, Octroi duty and all other taxes except
Bride included in the rates. Mo extra on this | GST are included in the rates. No extra on this
Waorks , | aceount shall be payable unless otherwise | account shall be payable unless otherwise
Note provided in the contract. ) provided in the contract.
No. 12
Page
No. 7

flesh Agrawal }
Engineer-in-Chief
MP PWD, Bhopal
Bhopal, dated 16-10-2017

Endt. No, SOR/Road/Comm./2016/ £34p/4

Copy is forwarded to :

1 PA to Hon'ble Minister,PWD Bhopal.

2, The Principal Secretary, Govt. of M.P. MP PWD, Bhopal.

3. The Director General {Road Development), Ministry of Road Transport & Highway (Road Wing),

Trasnport, New Delhi.
4 The Secretary to The Govt. of MP PWD, Bhopal.
5 The Chief Technical Examiner, MP Bhopal.
6. The Commissoiner, Housing & Environment, Bhopal.
7 The Accountant General, MP Gwalior/ Bhopal.
8. The Secretary, Lokayukta, MP Bhopal.
9. All Chief Engineers MP PWD.
10. The Engineer in Chief, MPRDC, Bhopal.
11. The Chief Engineer, Rural Engineer Services MP Bhopal.
13, The Commissioner, Bhopal.
13. The Collector; Bhopal.
14. The Superintending Engineer, Capital Project Circle, CPA Bhopal.
15. All Superintending Engineer MP PWD,
16. All Executive Engineer, MP PWD.
ilesh Agrawal } :
Engineer-in-Chief
MP PWD, Bhapal
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No.

1 141 If the contractor desires an | 14.1 The contract is for completion
extension of time for completion of works and therefore non
of the work on the ground of his approval of EOT shall not in
having been unavoidably any way invalidate the
hindered in its execution or on contract. The contractor will
any other grounds, he shall have to complete the works.
apply, in wrting, to the|14.2 In the event of delays
Engineer-in-Charge, on account attributable to the contractor,
of which he desires such the EOT shall not be given by
extension. Engineer-in-Charge the Engineer-in-Charge and
shall forward the aforesaid the Liquidated Damages shall
application to the Competent be levied from the contractor
Authority as prescribed. in _accordance _ with theJ

.
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O/o Divisional Forest Officer, North Betul (T.) Division
Email- dfotnbetul@mp.gov.in Phone : 07141-234204
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Er. Nitin Pandagre

Civil Engineer

L.No. BET/0321/5TR/004/2023
Mob. No. 8109424008

ABSTRACT & ESTIMATE

Proposed Estimate For Construction Of THE OFFICE CONSERVATOR FOREST OFFICER, BETUL

At- Kalapatha, Range- Betul, Division - North Betul, Distt. Betul (M.P,)
File: 1652025/12/16/V|12005

Based on 5.0.R. Issued By PWD Madhva Pradesh. Bhopal w.e.f Jan 151 2024
Ne./1 P{ Hem No. L, W. B/H Oty. Unit| Rate Ameunt
GROUND FLOOR
Earth work in excavation by mechanical
means (Hydraulic excavator) / manual means
over areas (exceeding 30cm in depth. 1.5min
width as well as 10 sqm on plan) including
dressing of sides and ramming of bottom
1/26 disposal of excavated earth, lead up to 50m
/13 |and life up to 1.5m, disposed earth to be -
levelled and neatly dressed. (No extra liftis
payable if work is done by mechanical
means) All kinds of soil

Excavation For column C1 54 140 1.40] 150 158,760 N
Excavation For Wall (Main Building) 1 25038 030 0.30 22.534
181.294|Cum 147.00 26650.25

Providing and laying in position cement
2/4.1,|concrete of specified grade excluding the cost
1.4/4 of centering and shuttering - All work up to

o [|plinthlevel: With 20mm nominal size graded
stone aggregate.

4.1.1.4 Nominal Mix -1 Cement : 3 sand : 6
graded stone aggregate (M 10)

For Column C1 54 1.40 1.40| 0.100 10.584
For Wall Main Building 1 250.38 0.22] (.100 5.508
16.092
UNDER FLOOR
PORCH 1 5.03 3.66] 0(0.100 1841
VARANDAH 1 457 2.10f 0.100 0.960
SEATING AREA 1 457 541 0.100 2472
OFFICE ROOM 1 4571 7.32] 0.100 3.345
OFFICE ROOM 1 457] ~ 7.32] 0.100 3.345
OFFICE ROOM 1 4.57 7321 0.100 3.345
JILA UNION OFFICE 1 457 7321 0.100 3.345
STORE 1 3.28| 4.04] 0.100 1.325
PANTRY 1 3.28] 3.05] 0.100 1.000
OFFICE ROOM B 2741 3.66] 0.100 1.003
OFFICE ROOM 1 427| 6.10] 0.100 2.605
OFFICE ROOM 1 427] 6.101 0.100 2.605
VISITOR ROOM 1 2.74 4271 0.100 1.170
DFO/MD CHAMBER 1 6.70] 7.55] 0.100 5.059
CONTROL ROOM 1 2.74 4.271 0.100 1.170
ROOM 1 2.44 3.02] 0.100 0.737
RECORD ROOM 1 2.74 6.10] 0.100 1.671
STAIRCASE AREA 1 2.44 3.07] 0.100 (.749
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CORRIDOR 1 2759 3.66] 0.100 10.098
C.TOILET 1 3.05) 3.05] 0.100 0.930
CTOILET 1 3.05] 3.05] 0.100 0.930
TOILET 1 2.74) 160 0.100 0.438
TOILET 1 2,74  1.60] 0.100 0,438
50.583
66.675|Cum 3890 259366.49
Reinforced cement conerete work (with 20
mm nominal size graded stone aggregate)
in walls (any thickness), including =
attached pilasters, buttresses, plinth and
3/5.2.|string courses, fillets, columns, pillars,
1/78 |posts and struts etc. above plinth level and
upto floor two level excluding costof
centering, shuttering, finishing and
reinforcement:
5.2.1 M 20 -Grade Concrete
Column C1 Footing 54 1300 130f 030 27.378
Column C1 Upto Plinth Level 54 0.22 (.45 1.50 8.019
Column C1 Upto Roof Level 54 0.22 0.45 3.35 17.909
Column C1 Parapet Level 29 0.22] 045 0.75 2.153
Column C1 For Tower 4 0.22 0.45 3.00 1.188
Plinth Beam Main Building 1 250.38] 0.22 0.30 16.525
Beam at Door Level 1 249.16] 0.22 0.10 5.482
Beam at Roof level 1 286.66] 022 0.45 28.379
Roof Beam Tower 1 17.23 0.22 (.45 1.706
Chajjas 10 1.83] 060 0.10 1.098
Chajjas 3 1.45| 060 0.10 0.261
SLAB
Main Building 1 579.28 0.125 72410
Tower 1 16.55 0.125 2.069
184,577 Cum | 6231,00 1150098.10
Reinforcement for R.C.C. work including -
straightening, cutting, bending, placing in
position and binding including cost of binding
wire all wastages and overlaps, couplers
(overlaps shall be provided as per
requirement of IS 13920 for ductile
detalinglS 456 RCC Design & SP 34
Reinforcement detailing ) etc. complete .
[Note:-
1. Spacer bars (chairs) shall be paid
4/5.1 separately as shown in the drawing and as
6.7/8 per direction of engineer in charge.
2 2. No extra payment shall be done for
overlaps and/or couplers.
3.Couplers shall be conforming to IS code on
“Reinforcement Couplers for Mechanical
Splices of Bars for Concrete Reinforcement -
Specification”) 5.16.7 Thermo-Mechanically
Treated bars. FE 500
conforming to IS 1786.
Main Steel 18457.68 |Kg. 77001 142124144
Min. Steel For Flooring Main Building 1 562.69 0.1 1688.07 |Kg. 77.00 129981.39
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Brick work with fly ash lime bricks (FALG
 |Bricks) conforming to 1S:12894-2002.in super
structure above plinth level up to floor 1l level in
6.7.3 having 50 ka / cm2 average compressive strength
67 3.2 Cement mortar 1:6 (1 cement : 6 sand)
Wall length upto plinth beam main building i 250.38 0.22 0.50 27.542
Deduct column C1 -54 0.22] 045 0.50 -2.673
Masonary in superstructure
In main building 1 249.16]1 0.22 2.78 152.112
In Tower 1 17.23 0.22 243 9,192
In Parapet wall 1 108.23| 0.22 0.75 17.858
Deduct column €1 -54 0.22] 045 2.78 -14.835
Deduct column C1 Parapet Wall -29 0.22] 045 0.75 -2:153
Deduction Y
Door D1 -1 1.50 0.22 2.13 -0.703
Door D2 -13 1.07 0.22 2.13 -6.518
Door D3 -8 091| 022| 213 -3.411
Window W1 -10 152 022 1.22 -4.080
Window W2 -14 122 022} 122 -4.584
Ventiletor -46 060 022 030 -1.822
Tower Gate -1 1.07 0.22 213 -0.501 .
- 165.423 |Cum 4936 816529.15
6/13. 1% mm cement plaster on the rough side of
2.2 /4 |single or half brick wall of mix: i
68

1322 1:6 (1 cement: 6 sand)
In Main Building 2 24916 3.23| 1607.082 *
Tn Main Building outside Plinth Level 1 108.23 0.61 66.020
In Tower 2 17.23 2.88 99.073
In Parapet wall 2 108.23 0.75 162.345
Parapet Wall Top Side 1 108.23 0.22 23.811
In roof Main Building
PORCH 1 503 3.66 18.410
VARANDAH 1 4.57 21 9597
SEATING AREA 1 457| 541 24.724
OFFICE ROOM 1 457 7.32 33.452
OFFICE ROOM 1 457 732 33.452
OFFICE ROOM 1 457] 7.32 33.452
JILA UNION OFFICE 1 457] 732 33452
STORE 1 3.28] 404 13.251
PANTRY i 3.28 3.05 10.004
OFFICE ROOM 1 2,741  3.66 10.028
OFFICE ROOM 1 4.27 6.1 26,047
OFFICE ROOM 1 4.27 6.1 26,047
VISITOR ROOM 1 2.74| 427 11.700
DFO/MD CHAMBER 1 6.HM 7.55 50.585
CONTROL ROOM 1 2.74| 427 11.700
ROOM 1 2.44]  3.02 7.369
RECORD ROOM 1 2.74 6.1 16.714
STAIRCASE AREA 1 2.44| 307 7.491
CORRIDOR 1 2759 3.66 100.979
C.TOILET 1 3.051 305 9.303
C.TOILET 1 3.05) 3.05 9.303
TOILET 1 2.74 1.6 4384
TOILET 1 2.74 1.6 4.384
Tower 1 2441 551 13.444
Projection Slab Bottom 1l 109.15 0.15 16373
Projection Slab Side 1] 109.15| 0.125 13.644
Chajjas 10 1.83 0.6 10.980
Chajjas 3 1.45 0.6 2.610
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DEDUCTION
Door D1 -1 1.50 2.13
Door D2 -13 1.07 2:13
Door D3 -8 0.91 213
Window W1 -10 1.52 1.22
Window W2 -14 1.22 1247
Ventiletor -46 0.60 (.30
Tower Gate -1 1.07 2.13
Both Side Plaster Deduct -
Sgm 168.00] 3905443164

Centering and shuttering in cluding strutting,

7/5.9. propping etc. and removal of form for:

1/79
Column C1 Upto Plinth Level 54 1.34 1.50
Column C1 Upto Roof Level 54 1.34 ~ 3.35
Column C1 Parapet Level 29 1.34 0.75
Column C1 For Tower 4 1.34 3.00
Plinth Beam Main Building 2 | 250.38 .30
Beam at Door Level 2 | 24916 (.10
Beam at Roof level 2 | 286.66 (.45
Roof Beam Tower 2 17.23 0.45
Chajjas 10| 183 0.60
Chajjas 3 1.45 0.60
SLAB
PORCH 1 5.03 3.66
VARANDAH 1 457 21 ’
SEATING AREA 1 4.57| 541
OFFICE ROOM k 457] 7.32 .
OFFICE ROOM 1 4.57 7.32
OFFICE ROOM 1 4.57 7.32
JILA UNION OFFICE 1 4.57| 7.32
STORE 1 3.28 4.04
PANTRY 1 3.28 3.05
OFFICE ROOM 1 2.74 3.66
OFFICE ROOM 1 4.27 6.1
OFFICE ROOM 1 427 6.1
VISITOR ROOM 1 2741 427
DFO/MD CHAMRBER p 6.70| 7.55
CONTROL ROOM 1 2741 427
ROOM 1 2.44 3.02
RECORD ROOM 1 2.74 6.1
STAIRCASE AREA 1 2.44 3407
CORRIDOR 1 27.59 3.66
C.TOILET 1 3.05 3.05
C.TOILET 1 3.05 3.05
TOILET 1 2.74 1.6
TOILET 1 2.74 1.6
Tower 1 244 551
Projection Slab Bottom 1| 109.15 0.15
Projection Slab Side 1] 109.15{ 0.125

Sam 190.60| 273055.6471

Supplying and filling in plinth under
floors including watering ramming
consolidating in layers not exceeding
20cm in depth and dressing complete.
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With hard muram having CBR >12 % at
under floors including watering,
ramming and compacting (minimum
compaction 85% of MDD} in layers not
exceeding 20cm in thickness and
dressing complete, (Nate:- maximum
thickness of this layer to be provided
shall be 30cm)
2.27.1 Hard muram hard cepra
UNDER FLOOR
PORCH 1 5.03] 3.66] 0.400 7.364
VARANDAH i | 4.57 21| 0.400 3.839
SEATING AREA 1 457 541] 0400 9.889
OFFICE ROOM 1 457  7.32( 0.400 13.381
OFFICE ROOM 1 4571 7.32] 0.400 13.381
OFFICE ROOM 1 457 7.32] 0400 13.381
[ILA UNION OFFICE 1 457 7.32] 0400 13.381
STORE 1 3.28] 4.04] 0.400 5,300
PANTRY 1 3.28] 3.05] 0.400 4.002
OFFICE ROOM 1 2.74 3.66] 0400 4.011
OFFICE ROOM 1 427 6.1] 0.400 10,419
OFFICE ROOM 1 4.27 6.1 0400 10419
VISITOR ROOM 1 2.74 427 0.400 4.680
DFO/MD CHAMBER 1 6.7] 7.55] 0.400 20.234
CONTROL ROOM 1 274 +4.27] 0400 4.680
ROOM 3] 2441 3.02] 0400 2,948
RECORD ROOM 1 2.74 6.1 (.400 6.686 2
STAIRCASE AREA 1 244 3.07| 0.400 2,996
CORRIDOR 1 27.591 3.606] 0.400 40.392
C.TOILET 1 3.05] 3.05] 0400 3.721 )
C.TOILET 1 3.05] 3.05] 0.400 3.721
TOILET 1 2.74 1.6] 0.400 1.754
TOILET 1 2.74 1.6] 0.400 1,754
202.331|Cum 393.00 79516.21

Supplying and filling in plinth with
crusher stone dust / coarse sand under floors
including, watering, ramming and compacting

9/2.2 |in layers not exceeding 20cm in depth and

6/19 |dressing complete
Note: - Maximum thickness of this layer shall
be 20 ¢m. 2.26 Under floor filling stone dust
PORCH 1 5.03] 3.66 0.10 1.841
VARANDAH 1 4.57 2.1 0.10 0.960
SEATING AREA 1 4.57 5.41 0.10 2.472
QFFICE ROOM 1 4.57| 732 0.10 3.345
OFFICE ROOM 1 457 7.32 0.10 3.345
QFFICE ROOM 1 457 7.32 0.10 3.345
[ILA UNION OFFICE 1 4.57| 7.32 0.10 3.345
STORE 1 328| =4.04 0.10 1.325
PANTRY 1 3.28] 3.05 0.10 1.000
OFFICE ROOM 1 2741  3.66 0.10 1.003
OFFICE ROOM 1 4.27 6.1 0.10 2.605
OFFICE ROOM 1 4.27 6.1 0.10 2.605
VISITOR ROOM 1 274 427 0.10 1.170
DFO/MD CHAMBER 1 67| 7.55 0.10 5.059
CONTROL ROOM 1 2.74| 427 0.10 1.170
ROOM 1 244 3.02 0.10 0.737
RECORD ROOM 1 2.74 6.1 0.10 1.671
STAIRCASE AREA 1 244 3.07 0.10 0.749
CORRIDOR 1 27.59] 366 0.10 10.098
C.TOILET 1 3.05 3.05 0.10 0.930
C.TOILET 1 3.05 3.05 0.10 0.930
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TOILET 1 274 1.6 0.10 0.438
TOILET 1 2.74 1.6 0.10 0.438
50.583|Cum 672,00 33991.66

4 Providing and laying factory made machine
/ pressed precast cement concrete interlocking
paver block of any shape and size conforming
to 15:15658- 2006 and ISI marked of 60 mm
thickness, M-30 grade with grey cement and
pigment all as specified. Made by block -
10/1 |making machine with strong vibratory
1.66/ {compaction, laid in required colour and
351 |pattern over and including 50mm thick
compacted bed of stone dust, filling the joints
with sand etc. all complete as per the
direction of Engineer-in-
Charge.

11.66 Concrete interlocking paver block

PORCH 1 5.03 3.66 18,41
Add wastage 2.76
21.17|Sgm 642,00 13591.96

Providing and laying Antiskid floor tiles of
any sizes, 12 mm thickness with water
absorption less than 0.08% and conforming
11/1 |t018:15622 of approved make in all colours
1.53/ |and shades, laid on 20mm thick cement :
347 |mortar 1:4 (1 cement : 4 sand) including i
grouting the joints with white cement with
matching pigments etc., complete.

11.53 Antiskid floor tiles (heavy duty)

FLOORING -
C.TOILET 1 3.05] 3.05 9.303
C.TOILET 1 3.05 3.05 9.303
TOILET 1 2.74 1.6 4.384
TOILET 1 2.74 1.6 4.384
SKIRTING & WASTAGE 2.737
30.110|5gm £80.00 26497.06

Providing and laying rectified Glazed Ceramic
wall tiles 300x450 mm or more (thickness to
bre specified by the manufacturer) of 1st
quality conforming to 1S: 15622 of approved

12/1 |make in all colours white, ivory, grey, fume

L.52/ | red hrown laid on 12 mm thick cement

347 |mortar1:3 (1 Cement : 3 sand) including
grouting the joints with white cement and
matching pigments etc., complete.
11.52 Rectified ceramic wall tiles
C.TOILET 1 12.20 2.13 25.986
C.TOILET 1 12.20 2.13 25.986
TOILET 1 8.68 243 18.488
TOILET 1 8.68 2.13 18.488
deduct door D3 -4 0.91 2.13 -7.753

81.20
SKIRTING & WASTAGE » F2:179
93.37|Sgm 698,00 65175.71
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Providing and laying vitrified floor tiles = |
Multi/Double charged (Minimum top layer
thickness 2.0mm) Neno polished self design,
in different size with water absorption less
than 0.05% and conforming to 15:15622 of
approved make in all colours& shades,
quality/ premium quality in flooring laid on

1/35 | {2mm thick cement mortar 1:4(1lcement
6 -4sand) including grouting the joints with
white cement and matching pigments etc.
complete
11 78.1.1 In light shade glossy/ rustic /stain
finished S
Size 600X600 mm thickness 9-10 mm | |
SEATING AREA 1] 457 541| 24.724
[ |OFFICEROOM 11 457] 732 33.452
\: OFFICE ROOM 1 257] 732 33452
OFFICE ROOM 1 157] 732 33.452 [
[T TJLA UNION OFFICE 1 457| 732 33.452 |
STORE 1 328| 4.04 13.251
PANTRY 1 328| 305 10.004
OFFICE ROOM 1 72.74]  3.66 10.028
OFFICE ROOM 1| 427] 61 26.047 gl
OFFICE ROOM 1 427(, 61 26.047 ]
VISITOR ROOM 1 2,74  4.27 11.700 |
DFO/MD CHAMBER 1 67| 155 50.585 |
CONTROL ROOM [ 1 2.74| 427 11.700] | -
ROOM | 1 2.44|  3.02 7.369] 1
RECORD ROOM 1 2.74] 61 | 16714
CORRIDOR 1] 2759 366 100979
STAIRCASE TRADE AREA 1| 244| 429] 10.468 |
STAIRCASE RISER 221 122] 0.15] 4026 |
SKIRTING & WASTAGE | | 68.618]
[ II| l1 526,069|Sqm | 1104.00 580780.17
Providing and applying white cement
based putty of average thickness 1 mm,

of approved brand over the plastered

wall surface to prepare the surface even
14/1 and smooth i/c all cost of material, labour
3.41/ and scaffold etc in all position complete. Note
474 |:Puttyshallbe applied only on the internal
walls, for application on the exterior walls
prior permission of Chief

Engineer will be required. 13.41 White
cement based putty
As per plaster Area : 2324.669] Sgm
deduct Wall Tiles Area
C.TOILET | -1 1%2 213 -25.986
C.TOILET | 1 12.2] 213 25986
TOILET | -1 8.68| 2.13 -18.488
TOILET -1 38.68] 213| -18488
| 'insperplasten\rea 2 % ‘ ‘i 2235.720] Sqm | 74.00 330886.52
_ |
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Wall painting by any mechanical or
manual means with acrylic emulsion
paint, having VOC {Volatile Organic

. {Compound) content less than 50 grams/
. litre, of approved brand and manufacture, -
f t  |including applying additional coats wherever
v required, to achieve even shade and colour.

13.48.2 Acrylic emulsion Twe coats. 2 2235.72|5gm 56.00 250400.61

Providing and fixing M.S. grills of required
pattern in frames of windows etc. with M.S.

16. ; B

9.43 flats, square or round bars etc. including

1},26 priming coat with approved steel primer all 750.00] Kg 80,00 60000.00
complete. 9.43.1 Fixed to steel windows by

welding. (Market Rate)

Steel work in built up M.S. tubular section
{round, square or rectangular hollow tubes
17/1 etc.) trusses/frame work etc. including
0.14. cutting, hoisting, fixing in position and

1/ applying a priming coat of approved steel
308 primer, including welding and bolted with
special shaped washersetc. complete,

10.14.1Steel work in built up wubular trusses/frame

Tower MS Gate 100.00 k

100.00]Kg. 117,00 11700.00
Providing and fixing factory made single &
extruded WPC({Wood Polymer

Composite) solid door/window/cecsetory
windows and other frames/chowkhat
comprising of virgin polymer of K value
58-60 (Suspension Grade), calcium
carbonate and natural fibers (wood powder/
rice .husk/wheat husk) and non toxic
additives (maximum toxicity index of 12

for 100 gms) fabricated with miter joints
after applying PVC solvent cement and
18/9. |screwed with full body threaded star

169.2 (headed S.S. screws having minimum

/240 |denslty of 750 kg/m3 and screw

withdrawal strength of 2200 N (Face) &

900 N (Edge), minimum compressive
strength 58 N/mm2, modulus of elasticity
900 N/ mm?2 and resistance to spread of
flame of Class A category with property

of being termite/borer proof,
water/moisture proof and fire retardant and
fixed in position with M.S. hold
fast/lugs/S.S.dash fasteners of required dia
and length complete as per direction of
Engineer-in-Charge, (M.S. hold fast/lugs

9.169.2 Single rebate (100 mm X50 mm)

DOOR D2 13 5:3 69.290| RM
DOOR D3 8 5 41.360| RM
- 110.65| RM 720,00 79668.00
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Providing and fixing factory made single n
extruded WPC (Wood Polymer
Composite) solid plain flush door shutter
of required size comprising of virgin
polymer of K value 58-60 {Suspension
Grade), calcium carbonate and natural
fibers (wood powder/ rice .husk/wheat
husk) and non toxic additives (maximum
toxicity index of 12 for 100 gms) having
minimum density of 650 kg/cum and
19/9. |serew withdrawal strength of 1800 N
170.3 | (Face) & 900 N (Edge), minimum

/241 |compressive strength 50 N/mm2,
modulus of elasticity 850 N/mm2 and
resistance to spread of flame of Class A
category with property of being
termite/borer proof, water /moisture
proof and fire retardant and fixing with
stainless steel butt hinges of required size
with necessary full body threaded star
headed counter sunk 5.5 screws, all as per
direction of Engineer-InCharge. (Note:

il e 1 bt b md msaa 1
9.170.3 30 mm thick WPC (Wood polymer
composite) solid plain flush door shutter
DOOR D2 13 1.07 2.13 29.628
DOOR D3 0.91 2.13 15.506
45.13|Sqm | 3693.00 166682.45 2

0

20|Add for Aluminium window 3 Track Sliding (2 Glass + 1 Mosquito mesh shutter)

Window W1 10 1.52 1.22 18544 )

Window W2 14 1.22 1.22 20.838
Ventiletor 46 0.6 0.3 8.280

Market Rate 47.66|Sgm 3228 153851.64

21|Cost of Septic Tank of size 8'x8'x8'- 1 Nos (L/S) & Rain Water Harvesting size 5'x5'x5'- 1 Nos (L/S) 34000.00

22 [Miscellaneous Exp- Granite Platform Including Wall Tiles in Kitchen Etc (Lum) 25000.00

231Add Aluminium- Glass Door (5'x7") With MS Channel Gate Etc (Lum) 30000.00

Rs.| 6409208.77

24|Add for 5 % Electrification (Includin Light etc Complete) [L/S) 320460.44

25|Add for 3 % sanitary fitting including 1500 liter Water tank (L/S) 192276.26

26Add for SS Railing Staircase (L/S) 28500.00

. 27Add for kota stone at Verndah & Staircase 28800.00

1 28lAdd for Oil Paint MS door, Grill Etc (L/S) 12500.00

29|Add for FLAG POST Infront Of Building (L/S) 15000.00

30|Add for Cost Of 1 AC+15 Fans (L/S) 75000.00

31|Add for Aquaguard + Water Cooler + Chimney (L/S) 60000.00

Rs.| 714174547

32 Add 18% GST | 1285514.19

Total Rs.| 8427259.66

1 33|Add 1 % for labour welfare tax 34272.60

1 34|Add Miscellaneous Expense 45500.00

35 Add Cont. charges 43000.00

Grand Total Rs.| 8600032.26
|SAY RS. - 86,00,000.00

Rs. EIGHTY SIX LAKH ONLY.

ok -8 L]
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Divislonal Forest Officer
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PLAN OF THE OFFICE CONSERVATOR FOREST OFFICER, BETUL
G

At- Kalapatha, Distt. Betul (M.P.)
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